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This is a published notice on the Find a Tender service: https://www.find-
tender.service.gov.uk/Notice/020943-2021 

Contract

Covid -19 Rehabilitation Beds

NHS SOUTH OF ENGLAND PROCUREMENT SERVICES

F21: Social and other specific services – public contracts
Contract award notice  
Notice identifier: 2021/S 000-020943
Procurement identifier (OCID): ocds-h6vhtk-02d93e  
Published 25 August 2021, 10:56am

Section I: Contracting authority

I.1) Name and addresses

NHS SOUTH OF ENGLAND PROCUREMENT SERVICES

UNIT 8 MANOR COURT,BARNES WALLIS ROAD, SEGENSWORTH

FAREHAM

PO155TH

Contact

Celine Machola - Rogers

Email

celine.machola@soeprocurement.nhs.uk

Telephone

+44 1489779175

Country

https://www.find-tender.service.gov.uk/Notice/020943-2021
https://www.find-tender.service.gov.uk/Notice/020943-2021
mailto:celine.machola@soeprocurement.nhs.uk
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United Kingdom

NUTS code

UKJ3 - Hampshire and Isle of Wight

Internet address(es)

Main address

https://in-tendhost.co.uk/soepscommissioning

Buyer's address

https://in-tendhost.co.uk/soepscommissioning

I.4) Type of the contracting authority

Body governed by public law

I.5) Main activity

Health

https://in-tendhost.co.uk/soepscommissioning
https://in-tendhost.co.uk/soepscommissioning
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Section II: Object

II.1) Scope of the procurement

II.1.1) Title

Covid -19 Rehabilitation Beds

II.1.2) Main CPV code

85100000 - Health services

II.1.3) Type of contract

Services

II.1.4) Short description

This Award Notice is a extension to the Contract that was awarded under notice 2020/S
100-243393.

The Covid-19 outbreak has given rise to an urgent need to commission services to
support discharges from acute hospitals, including the commissioning of therapy services
to support patients discharged to their own homes or to discharge to assess beds.

Under the Public Contracts Regulations 2015, the Contracting Authority considers
COVID-19 to be a state of urgency that has been brought about by circumstances which a
diligent contracting authority could not have foreseen.

Although it seems that the worst phase of the Covid-19 pandemic has passed (1st and
2nd wave), its direct and indirect impacts such as reduced acute bed capacity, workforce
issues, fragile social care market continue to put the health system under an unprecedent
high level of pressure which coupled with uncertainty regarding funding arrangements for
the next 6-12 months is making an already challenging situation even more challenging
and complex. 

Accordingly, the Hampshire, Southampton and Isle of Wight CCG (HSIOW CCG) decided
to further extend its contract with Hobbs Rehabilitation until 31st March 2022 using the
'competitive procedure without prior publication for reasons of extreme urgency', brought
about by the COVID-19 outbreak. 

Under the contract extension, Hobbs Rehabilitation will provide occupational therapy and
physiotherapy to patients discharged to discharge to assess beds across the North and
Mid Hampshire area from 9am-5pm 5 days a week however, it is expected the provider
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shall adapt those hours when required in line with care home handovers. The Provider
shall provide comprehensive rehabilitation for this patient group to facilitate accelerated
discharge into home. 

The total maximum contract value up until 31st March 2022 will be £2.52M however, this
may fluctuate due to unknown demand and uncertainty in managing surge and associated
funding.

This PCR Regulation 32 Contract Award notice is being published to notify the award of
the contract until 31st March 2022. This time is considered necessary and proportional to
alleviate the direct and indirect risks posed by the Covid-19 outbreak and will give the
above named Contracting Authority sufficient time to comply with undertaking a compliant
competitive procurement process under the Public Contracts Regulations 2015.

II.1.6) Information about lots

This contract is divided into lots: No

II.1.7) Total value of the procurement (excluding VAT)

Value excluding VAT: £2,520,000

II.2) Description

II.2.2) Additional CPV code(s)

85100000 - Health services

II.2.3) Place of performance

NUTS codes

UKJ3 - Hampshire and Isle of Wight

II.2.4) Description of the procurement

This Award Notice is a extension to the Contract that was awarded under notice 2020/S
100-243393.

The Covid-19 outbreak has given rise to an urgent need to commission services to
support discharges from acute hospitals, including the commissioning of therapy services
to support patients discharged to their own homes or to discharge to assess beds.

Under the Public Contracts Regulations 2015, the Contracting Authority considers
COVID-19 to be a state of urgency that has been brought about by circumstances which a
diligent contracting authority could not have foreseen.
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Although it seems that the worst phase of the Covid-19 pandemic has passed (1st and
2nd wave), its direct and indirect impacts such as reduced acute bed capacity, workforce
issues, fragile social care market continue to put the health system under an unprecedent
high level of pressure which coupled with uncertainty regarding funding arrangements for
the next 6-12 months is making an already challenging situation even more challenging
and complex. 

Accordingly, the Hampshire, Southampton and Isle of Wight CCG (HSIOW CCG) decided
to further extend its contract with Hobbs Rehabilitation until 31st March 2022 using the
'competitive procedure without prior publication for reasons of extreme urgency', brought
about by the COVID-19 outbreak. 

Under the contract extension, Hobbs Rehabilitation will provide occupational therapy and
physiotherapy to patients discharged to discharge to assess beds across the North and
Mid Hampshire area from 9am-5pm 5 days a week however, it is expected the provider
shall adapt those hours when required in line with care home handovers. The Provider
shall provide comprehensive rehabilitation for this patient group to facilitate accelerated
discharge into home. 

The total maximum contract value up until 31st March 2022 will be £2.52M however, this
may fluctuate due to unknown demand and uncertainty in managing surge and associated
funding.

This PCR Regulation 32 Contract Award notice is being published to notify the award of
the contract until 31st March 2022. This time is considered necessary and proportional to
alleviate the direct and indirect risks posed by the Covid-19 outbreak and will give the
above named Contracting Authority sufficient time to comply with undertaking a compliant
competitive procurement process under the Public Contracts Regulations 2015.

II.2.14) Additional information

This Award Notice is a extension to the Contract that was awarded under notice 2020/S
100-243393.

The Covid-19 outbreak has given rise to an urgent need to commission services to
support discharges from acute hospitals, including the commissioning of therapy services
to support patients discharged to their own homes or to discharge to assess beds.

Under the Public Contracts Regulations 2015, the Contracting Authority considers
COVID-19 to be a state of urgency that has been brought about by circumstances which a
diligent contracting authority could not have foreseen.

Although it seems that the worst phase of the Covid-19 pandemic has passed (1st and
2nd wave), its direct and indirect impacts such as reduced acute bed capacity, workforce
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issues, fragile social care market continue to put the health system under an unprecedent
high level of pressure which coupled with uncertainty regarding funding arrangements for
the next 6-12 months is making an already challenging situation even more challenging
and complex. 

Accordingly, the Hampshire, Southampton and Isle of Wight CCG (HSIOW CCG) decided
to further extend its contract with Hobbs Rehabilitation until 31st March 2022 using the
'competitive procedure without prior publication for reasons of extreme urgency', brought
about by the COVID-19 outbreak. 

Under the contract extension, Hobbs Rehabilitation will provide occupational therapy and
physiotherapy to patients discharged to discharge to assess beds across the North and
Mid Hampshire area from 9am-5pm 5 days a week however, it is expected the provider
shall adapt those hours when required in line with care home handovers. The Provider
shall provide comprehensive rehabilitation for this patient group to facilitate accelerated
discharge into home. 

The total maximum contract value up until 31st March 2022 will be £2.52M however, this
may fluctuate due to unknown demand and uncertainty in managing surge and associated
funding.

This PCR Regulation 32 Contract Award notice is being published to notify the award of
the contract until 31st March 2022. This time is considered necessary and proportional to
alleviate the direct and indirect risks posed by the Covid-19 outbreak and will give the
above named Contracting Authority sufficient time to comply with undertaking a compliant
competitive procurement process under the Public Contracts Regulations 2015.

Section IV. Procedure

IV.1) Description

IV.1.1) Form of procedure

Award of a contract without prior publication of a call for competition in the cases listed
below

Extreme urgency brought about by events unforeseeable for the contracting authority

Explanation:

This Award Notice is a extension to the Contract that was awarded under notice 2020/S
100-243393.
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The Covid-19 outbreak has given rise to an urgent need to commission services to
support discharges from acute hospitals, including the commissioning of therapy services
to support patients discharged to their own homes or to discharge to assess beds.

Under the Public Contracts Regulations 2015, the Contracting Authority considers
COVID-19 to be a state of urgency that has been brought about by circumstances which a
diligent contracting authority could not have foreseen.

Although it seems that the worst phase of the Covid-19 pandemic has passed (1st and
2nd wave), its direct and indirect impacts such as reduced acute bed capacity, workforce
issues, fragile social care market continue to put the health system under an unprecedent
high level of pressure which coupled with uncertainty regarding funding arrangements for
the next 6-12 months is making an already challenging situation even more challenging
and complex. 

Accordingly, the Hampshire, Southampton and Isle of Wight CCG (HSIOW CCG) decided
to further extend its contract with Hobbs Rehabilitation until 31st March 2022 using the
'competitive procedure without prior publication for reasons of extreme urgency', brought
about by the COVID-19 outbreak. 

Under the contract extension, Hobbs Rehabilitation will provide occupational therapy and
physiotherapy to patients discharged to discharge to assess beds across the North and
Mid Hampshire area from 9am-5pm 5 days a week however, it is expected the provider
shall adapt those hours when required in line with care home handovers. The Provider
shall provide comprehensive rehabilitation for this patient group to facilitate accelerated
discharge into home. 

The total maximum contract value up until 31st March 2022 will be £2.52M however, this
may fluctuate due to unknown demand and uncertainty in managing surge and associated
funding.

This PCR Regulation 32 Contract Award notice is being published to notify the award of
the contract until 31st March 2022. This time is considered necessary and proportional to
alleviate the direct and indirect risks posed by the Covid-19 outbreak and will give the
above named Contracting Authority sufficient time to comply with undertaking a compliant
competitive procurement process under the Public Contracts Regulations 2015.

IV.2) Administrative information

IV.2.1) Previous publication concerning this procedure

Notice number: 2020/S 100-243393

https://ted.europa.eu/udl?uri=TED:NOTICE:243393-2020:TEXT:EN:HTML
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Section V. Award of contract

Title

Covid -19 Rehabilitation Beds

A contract/lot is awarded: Yes

V.2) Award of contract

V.2.1) Date of conclusion of the contract

27 March 2020

V.2.2) Information about tenders

Number of tenders received: 1 

Number of tenders received from SMEs: 1 

V.2.3) Name and address of the contractor

Hobbs Rehabilitation

Bridgetts Ln, Martyr Worthy, Winchester

Winchester

SO21 1AR

Country

United Kingdom

NUTS code

UKJ3 - Hampshire and Isle of Wight

V.2.4) Information on value of contract/lot (excluding VAT)

Initial estimated total value of the contract/lot: £2,520,000

Total value of the contract/lot: £2,520,000
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Section VI. Complementary information

VI.3) Additional information

This Award Notice is a extension to the Contract that was awarded under notice 2020/S
100-243393.

The Covid-19 outbreak has given rise to an urgent need to commission services to
support discharges from acute hospitals, including the commissioning of therapy services
to support patients discharged to their own homes or to discharge to assess beds.

Under the Public Contracts Regulations 2015, the Contracting Authority considers
COVID-19 to be a state of urgency that has been brought about by circumstances which a
diligent contracting authority could not have foreseen.

Although it seems that the worst phase of the Covid-19 pandemic has passed (1st and
2nd wave), its direct and indirect impacts such as reduced acute bed capacity, workforce
issues, fragile social care market continue to put the health system under an unprecedent
high level of pressure which coupled with uncertainty regarding funding arrangements for
the next 6-12 months is making an already challenging situation even more challenging
and complex. 

Accordingly, the Hampshire, Southampton and Isle of Wight CCG (HSIOW CCG) decided
to further extend its contract with Hobbs Rehabilitation until 31st March 2022 using the
'competitive procedure without prior publication for reasons of extreme urgency', brought
about by the COVID-19 outbreak. 

Under the contract extension, Hobbs Rehabilitation will provide occupational therapy and
physiotherapy to patients discharged to discharge to assess beds across the North and
Mid Hampshire area from 9am-5pm 5 days a week however, it is expected the provider
shall adapt those hours when required in line with care home handovers. The Provider
shall provide comprehensive rehabilitation for this patient group to facilitate accelerated
discharge into home. 

The total maximum contract value up until 31st March 2022 will be £2.52M however, this
may fluctuate due to unknown demand and uncertainty in managing surge and associated
funding.

This PCR Regulation 32 Contract Award notice is being published to notify the award of
the contract until 31st March 2022. This time is considered necessary and proportional to
alleviate the direct and indirect risks posed by the Covid-19 outbreak and will give the
above named Contracting Authority sufficient time to comply with undertaking a compliant
competitive procurement process under the Public Contracts Regulations 2015.
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