

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/021152-2021>

Planning

Infrastructure works at Weyside Urban Village

Guildford Borough Council

F01: Prior information notice

Prior information only

Notice identifier: 2021/S 000-021152

Procurement identifier (OCID): ocds-h6vhtk-02da10

Published 26 August 2021, 12:57pm

Section I: Contracting authority

I.1) Name and addresses

Guildford Borough Council

Millmead House, Millmead

Guildford

GU2 4BB

Contact

Adrian Swift

Email

adrian.swift@guildford.gov.uk

Country

United Kingdom

NUTS code

UKJ25 - West Surrey

Internet address(es)

Main address

www.guildford.gov.uk

I.3) Communication

Additional information can be obtained from the above-mentioned address

I.4) Type of the contracting authority

Regional or local authority

I.5) Main activity

General public services

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

Infrastructure works at Weyside Urban Village

II.1.2) Main CPV code

- 45232450 - Drainage construction works

II.1.3) Type of contract

Works

II.1.4) Short description

Infrastructure works at WUV formed of remediation, site levelling ,drainage and temporary access road

II.1.6) Information about lots

This contract is divided into lots: No

II.2) Description

II.2.2) Additional CPV code(s)

- 45230000 - Construction work for pipelines, communication and power lines, for highways, roads, airfields and railways; flatwork
- 45112700 - Landscaping work
- 45232451 - Drainage and surface works
- 45232440 - Construction work for sewage pipes
- 45232454 - Rain-water basin construction work
- 90722200 - Environmental decontamination services
- 45233226 - Access road construction work

II.2.3) Place of performance

NUTS codes

- UKJ25 - West Surrey

II.2.4) Description of the procurement

Guildford Borough Council require a main contractor to carry out the following:Enabling Works for Phases 1,2 and 3 of the Weyside Urban Village masterplan involving, the demolition of existing building and associated hardstanding, remediation of existing ground, formation of deep trench foul and surface water drainage system and associated SuDs requirements (including swales, attenuation tanks/ponds etc). It should be noted that Phase 1 includes the formation of a temporary road for the use of construction traffic for the overall masterplan. Approximate areas for phases are : Phase 1 - 32,000m2 , Phase 2 - 74,000 m2, Phase 3 – 26,000m2. The contract is anticipated to be JCT Lump Sum without quantitiesThe Procedure type is anticipated to be Restricted procedureFurther information on the contract and the scope of works will be released during the PIN period which will be published via the tender portal (<http://www.sesharedservices.org.uk/esourcing>)

II.3) Estimated date of publication of contract notice

4 April 2022

Section IV. Procedure

IV.1) Description

IV.1.8) Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: No