

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/021511-2023>

Not applicable

Greater Glasgow Health Board Renal Central Water Plant Vale of Leven

NHS Greater Glasgow and Clyde

F14: Notice for changes or additional information

Notice identifier: 2023/S 000-021511

Procurement identifier (OCID): ocds-h6vhtk-03e1d2

Published 25 July 2023, 3:22pm

Section I: Contracting authority/entity

I.1) Name and addresses

NHS Greater Glasgow and Clyde

Procurement Department, Glasgow Royal Infirmary, 84 Castle Street

Glasgow

G4 0SF

Contact

Josh O'Pray

Email

josh.opray@nhs.scot

Telephone

+44 77977605055

Country

United Kingdom

NUTS code

UKM82 - Glasgow City

Internet address(es)

Main address

<http://www.nhsggc.scot/about-us/procurement/>

Buyer's address

https://www.publiccontractsscotland.gov.uk/search/Search_AuthProfile.aspx?ID=AA10722

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

Greater Glasgow Health Board Renal Central Water Plant Vale of Leven

II.1.2) Main CPV code

- 42912300 - Machinery and apparatus for filtering or purifying water

II.1.3) Type of contract

Supplies

II.1.4) Short description

NHS Greater Glasgow & Clyde have the requirement to replace the existing Renal Central Water Plant with a new Renal Central Water Plant at Vale of Leven District General Hospital, Alexandria, that will match or exceed the existing activity output.

Section VI. Complementary information

VI.6) Original notice reference

Notice number: [2023/S 000-020223](#)

Section VII. Changes

VII.1) Information to be changed or added

VII.1.2) Text to be corrected in the original notice

Section number

IV.2.2

Place of text to be modified

Time limit

Instead of

Date

15 August 2023

Local time

10:00am

Read

Date

25 August 2023

Local time

10:00am

Section number

IV.2.7

Place of text to be modified

Conditions for opening of tenders

Instead of

Date

15 August 2023

Local time

10:00am

Read

Date

25 August 2023

Local time

10:00am

VII.2) Other additional information

Supplier requested an extension due to annual leave conflict.