This is a published notice on the Find a Tender service: <a href="https://www.find-tender.service.gov.uk/Notice/022350-2023">https://www.find-tender.service.gov.uk/Notice/022350-2023</a>

**Planning** 

# Modifications to Henderson Dry Dock at the Port of Immingham

Associated British Ports

F01: Prior information notice

Prior information only

Notice identifier: 2023/S 000-022350

Procurement identifier (OCID): ocds-h6vhtk-03ec1f

Published 1 August 2023, 3:32pm

# **Section I: Contracting authority**

## I.1) Name and addresses

Associated British Ports

25 Bedford Street

London

WC2E 9ES

#### Contact

**Group Procurement** 

#### **Email**

procurement@abports.co.uk

#### Country

**United Kingdom** 

#### **NUTS** code

UKE13 - North and North East Lincolnshire

## Internet address(es)

Main address

https://in-tendhost.co.uk/abp/aspx/Tenders/Current

Buyer's address

https://in-tendhost.co.uk/abp/aspx/Tenders/Current

# I.3) Communication

Additional information can be obtained from the above-mentioned address

# I.4) Type of the contracting authority

Other type

Utility

# I.5) Main activity

Other activity

Port Operator

# **Section II: Object**

# II.1) Scope of the procurement

#### II.1.1) Title

Modifications to Henderson Dry Dock at the Port of Immingham

#### II.1.2) Main CPV code

• 45240000 - Construction work for water projects

#### II.1.3) Type of contract

Works

### II.1.4) Short description

Procurement of the Principal Contractor for the design and construction of works to modify Henderson Dry Dock, remove RORO (Roll On Roll Off) ramps, partially demolish the sill and undertake remodelling works required to the quay. Please respond to this PIN by email to procurement@abports.co.uk

#### II.1.6) Information about lots

This contract is divided into lots: Yes

## II.2) Description

#### II.2.1) Title

Modifications to Henderson Dry Dock at the Port of Immingham Including Increasing the Depth

Lot No

1

#### II.2.2) Additional CPV code(s)

- 45240000 Construction work for water projects
- 45244000 Marine construction works
- 45241100 Quay construction work

- 45241400 Dock construction work
- 45213342 Ro-ro terminal construction work

#### II.2.3) Place of performance

**NUTS** codes

UKE13 - North and North East Lincolnshire

Main site or place of performance

Port of Immingham

#### II.2.4) Description of the procurement

The aim of this project is to increase the draft of vessels can be accommodated in Henderson Dry Dock. The design and construction works to be undertaken by the principal contractor will include, but are not limited to the following main elements: Completion of the design. The Contractor will complete the design of the permanent works and undertake the full design and detail of the temporary works including shoring of the HDD (Henderson Dry Dock) walls and cofferdam. Site establishment and preparations. Construction Works - Installing a cofferdam to the front of the Dry Dock; - Pumping out the Dry Dock; - Install temporary works to restrain dry dock walls - Remove and dispose of the remaining sediment to the base of the dry dock; - Break out and remove sill; - Increase the depth of the dry dock by approximately 1m by means of breaking out or planning concrete; - Removal and disposal of the RORO ramps (concrete slab over steel ramp); - Extend broken back dry dock walls (under RORO Ramp) to ground level and make good surrounding paving; - Associated mooring / quay furniture - Removal of cofferdam and other temporary works; - Performance monitoring of the new structure including undertaking surveys during the defects period.

## II.2) Description

#### II.2.1) Title

Modifications to Henderson Dry Dock at the Port of Immingham Excluding Works Associated with Increasing the Depth

Lot No

2

#### II.2.2) Additional CPV code(s)

45240000 - Construction work for water projects

- 45244000 Marine construction works
- 45241100 Quay construction work
- 45241400 Dock construction work
- 45213342 Ro-ro terminal construction work

#### II.2.3) Place of performance

**NUTS** codes

UKE13 - North and North East Lincolnshire

#### II.2.4) Description of the procurement

The aim of this project is to modify Henderson Dry Dock to meet business requirements without increasing the depth. The design and construction works to be undertaken by the principal contractor will include, but are not limited to the following main elements: Completion of the design. The Contractor will complete the design of the permanent works and undertake the full design and detail of the temporary works. Site establishment and preparations. Construction Works - Install temporary works to allow breaking out of sill; - Break out and remove sill; - Removal and disposal of the RORO ramps (concrete slab over steel ramp); - Extend broken back Dry dock walls (under RORO Ramp) to ground level and make good surrounding paving; - Removal of temporary works;- Associated mooring / quay furniture

# II.3) Estimated date of publication of contract notice

5 September 2023

## Section IV. Procedure

## IV.1) Description

#### IV.1.8) Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: No