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This is a published notice on the Find a Tender service: https://www.find-
tender.service.gov.uk/Notice/023529-2023

Planning
Decoration & Minor Pre-decoration Repairs Framework
2024

HAMPSHIRE COUNTY COUNCIL

FO1: Prior information notice

Prior information only

Notice identifier: 2023/S 000-023529

Procurement identifier (OCID): ocds-h6vhtk-03eefd
Published 11 August 2023, 10:34am

Section I: Contracting authority
I.1) Name and addresses
HAMPSHIRE COUNTY COUNCIL

The Castle

WINCHESTER

S02387B

Contact

Alex Neall

Email

Alex.Neal @HANTS.GOV.UK

Country

United Kingdom


https://www.find-tender.service.gov.uk/Notice/023529-2023
https://www.find-tender.service.gov.uk/Notice/023529-2023
mailto:Alex.Neall@HANTS.GOV.UK
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Region code

UKJ36 - Central Hampshire

Justification for not providing organisation identifier
Not on any register

Internet address(es)

Main address

www.hants.qgov.uk

Buyer's address

https://in-tendhost.co.uk/hampshire

1.3) Communication

Additional information can be obtained from the above-mentioned address
1.4) Type of the contracting authority

Regional or local authority

1.5) Main activity

General public services


http://www.hants.gov.uk
https://in-tendhost.co.uk/hampshire
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Section II: Object

Il.1) Scope of the procurement

I1.1.1) Title

Decoration & Minor Pre-decoration Repairs Framework 2024

Reference number
CC19797

11.1.2) Main CPV code
e 45451000 - Decoration work

I1.1.3) Type of contract
Works
11.1.4) Short description

Hampshire County Council (the Council) has an established Decorations and Minor Pre-
decoration Repairs Framework for various works delivered via a multi-lot, multi-contractor
Framework Agreement that caters for Hampshire County Council (schools and non-
education) and other named authorities.

Hampshire County Council's Property Services manage and maintain a large portfolio of
property on behalf of Hampshire County Council (HCC). Within these buildings, other
directorates provide key services to the residents of Hampshire. It is essential that the
buildings remain operational, to support the delivery of these services, and provide a safe
and functional environment for the users and visitors.

As part of its maintenance programme, the Council undertakes external re-decorations of
the built estate. Pre-decoration repairs will encompass repair or renewal of any element of
the building which, if left unattended, would result in the premature deterioration of the
decorative coating or of the building fabric itself. Work will fall under the following general
headings:

* Joinery

* Glazing

» Rain water disposal goods
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* Pointing

* Rendering

* Applied finishes

» Clearing flat roofs, including gullies and outlets of debris
» Washdowns of buildings

The Framework Agreement is due to expire in February 2024 with the replacement
framework agreement set to last for 4 years up to February 2028.

The scope of current framework includes a variety of individual projects and programmes
of external and internal decoration works and pre-decoration repairs including the use of
fixed scaffolding and mobile access systems, associated glazing, guttering and joinery
repairs and washdowns to buildings and structures as directed.

The current framework is divided into two Lots with a typical combined spend of £3m per
annum.

The Council are undertaking a supplier engagement day on Friday 8th September at
10:00 to raise market awareness and interest for this forthcoming opportunity.

The event will be a presentation hosted at Hampshire County Council Offices, The Castle,
Winchester SO23 8UJ. Contractors should register their interest via the Council e-
tendering portal - Intend and use the correspondence function on Intend to advise of the
names and positions of the delegates they will be sending on the day.

The Council will guarantee Contractors up to two delegates a place at the presentation.
Contractors can request additional delegates to attend and the Council will make a
decision based on availability of space following request from all Contractors.

The event will review the scope of the new framework and inform interested contractors of
modifications being sought to the lotting structure and award process. The Council will
provide a general overview of the bid process and current procurement timeframes.

Any questions arising from the day will be posted via the clarification function on Intend.
11.1.5) Estimated total value

Value excluding VAT: £20,000,000

11.1.6) Information about lots
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This contract is divided into lots: Yes

I1.2) Description

1.2.1) Title
Lot No

11.2.2) Additional CPV code(s)
* 45440000 - Painting and glazing work
* 45451000 - Decoration work

11.2.3) Place of performance

NUTS codes

UKJ11 - Berkshire

UKJ25 - West Surrey

UKJ26 - East Surrey

UKJ3 - Hampshire and Isle of Wight

UKK1 - Gloucestershire, Wiltshire and Bristol/Bath area

UKK2 - Dorset and Somerset

UKL - Wales

Main site or place of performance

Predominantly in the County of Hampshire, however also some properties on the Isle of
Wight, in Wiltshire, Dorset and Somerset, Berkshire, Surrey and 2 activity centres in the
Brecon Beacons in Wales.

11.2.4) Description of the procurement

Under the current framework the works under this lot are typically being awarded via a
mini-competition process -

* Lot 1 - Individual projects and programmes of work greater than £200k; established with
5 contractors with a typical annual spend of £1m
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The Council is looking to establish the new framework with the following lotting structure -

* Lot 1 - Individual projects up to the value of £75K (typically the projects will be low value
internal decoration works with a fast turnaround period expected); established with 4
contractors

The Council will primarily look to award works on a rotational basis, though will retain the
option to run a mini-competition. The rotational award system will look to reduce the
administrative process for the Council and contractors with the associated tendering costs
and increased speed of award, whilst securing pricing based around the National
Schedule of Rates to allow for clear and transparent pricing when developing the project
requirements.

The rotational system will allow for work to be shared amongst contractors to ensure a
suitable capacity to undertake ongoing works. Contractors will be assessed against set
Key Performance Indicators in the delivery of any project. Contractors need to ensure
these KPI's are delivered to satisfactory levels or this could result in subsequently missing
a rotation in the next award schedule.

The Council would anticipate a total annual spend of £4m across both the new lots, with a
total framework value of £20m over the four years, to account for any additional works
secured through external partners/contracting authorities.

11.2.14) Additional information

In order to assist the Council with the re-procurement of the new Decorations and Minor
Pre-decoration Repairs Framework, a questionnaire will be issued subsequent to the
supplier day for contractors to provide feedback in respect of changing the lotting and
award structure.

The Council require the questionnaire to be returned by 12:00 on Friday 29th September
2023 and responses should be sent via the Intend correspondence function.

I1.2) Description

1.2.1) Title
Lot No

2

11.2.2) Additional CPV code(s)

* 45440000 - Painting and glazing work
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e 45451000 - Decoration work
e 45453100 - Refurbishment work

11.2.3) Place of performance

NUTS codes

e UKJ11 - Berkshire

UKJ25 - West Surrey

UKJ26 - East Surrey

UKJ3 - Hampshire and Isle of Wight

UKK1 - Gloucestershire, Wiltshire and Bristol/Bath area

UKK2 - Dorset and Somerset

UKL - Wales

Main site or place of performance

Predominantly in the County of Hampshire, however also some properties on the Isle of
Wight, in Wiltshire, Dorset and Somerset, Berkshire, Surrey and 2 activity centres in the
Brecon Beacons in Wales.

11.2.4) Description of the procurement

Under the current framework the works for this are typically being awarded via a mini-
competition process -

* Lot 2 - Individual projects and programmes of work less than £250k, established with 9
contractors with a typical annual spend of £2m

The Council is looking to establish the new framework with the following lotting structure -

* Lot 2 - Complex individual projects and/or programmes of work above £75K with no
maximum project limit (typically projects will be in packages generally containing 6-10
sites and range in value between £150K to £250K), established with 6 to 7 contractors

The Council will primarily look to award works on a rotational basis, though will retain the
option to run a mini-competition. The rotational award system will look to reduce the
administrative process for the Council and contractors with the associated tendering costs
and increased speed of award, whilst securing pricing based around the National
Schedule of Rates to allow for clear and transparent pricing when developing the project
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requirements.

The rotational system will allow for work to be shared amongst contractors to ensure a
suitable capacity to undertake ongoing works. Contractors will be assessed against set
Key Performance Indicators in the delivery of any project. Contractors need to ensure
these KPI's are delivered to satisfactory levels or this could result in subsequently missing
a rotation in the next award schedule.

The Council would anticipate a total annual spend of £4m across both the new lots, with a
total framework value of £20m over the four years, to account for any additional works
secured through external partners/contracting authorities.

11.2.14) Additional information

In order to assist the Council with the re-procurement of the new Decorations and Minor
Pre-decoration Repairs Framework, a questionnaire will be issued subsequent to the

supplier day for contractors to provide feedback in respect of changing the lotting and
award structure.

The Council require the questionnaire to be returned by 12:00 on Friday 29th September
2023 and responses should be sent via the Intend correspondence function.

11.3) Estimated date of publication of contract notice

6 October 2023

Section IV. Procedure

IV.1) Description

IV.1.8) Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: Yes
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