

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/023733-2024>

Not applicable

Fair Isle & Grutness Ferry Terminal Redevelopment

Shetland Islands Council

F14: Notice for changes or additional information

Notice identifier: 2024/S 000-023733

Procurement identifier (OCID): ocids-h6vhtk-047948

Published 30 July 2024, 10:47am

Section I: Contracting authority/entity

I.1) Name and addresses

Shetland Islands Council

8 North Ness, Lerwick

Shetland

ZE1 0LZ

Contact

Graeme MacDonald - Procurement Manager

Email

contract.admin@shetland.gov.uk

Telephone

+44 1595744595

Country

United Kingdom

NUTS code

UKM66 - Shetland Islands

Internet address(es)

Main address

<http://www.shetland.gov.uk>

Buyer's address

https://www.publiccontractsscotland.gov.uk/search/Search_AuthProfile.aspx?ID=AA00402

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

Fair Isle & Grutness Ferry Terminal Redevelopment

Reference number

ED/10/24

II.1.2) Main CPV code

- 45000000 - Construction work

II.1.3) Type of contract

Works

II.1.4) Short description

Shetland Islands Council are looking to appoint Contractors to undertake maritime infrastructure works at two ferry terminal sites: Grutness on the Shetland mainland, and North Haven on Fair Isle. The works of these two ferry terminals are to facilitate a new larger vessel and create more sheltered conditions at Grutness pier.

Section VI. Complementary information

VI.6) Original notice reference

Notice number: [2024/S 000-020168](#)

Section VII. Changes

VII.1) Information to be changed or added

VII.1.2) Text to be corrected in the original notice

Section number

IV.2.2

Place of text to be modified

Time limit

Instead of

Date

3 September 2024

Local time

12:00pm

Read

Date

17 September 2024

Local time

12:00pm

Section number

IV.2.7

Place of text to be modified

Conditions for opening of tenders

Instead of

Date

3 September 2024

Local time

12:00pm

Read

Date

17 September 2024

Local time

12:00pm

VII.2) Other additional information

2 week extension granted. We will review the programme to see if we can allow for an additional 2 week extension.