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This is a published notice on the Find a Tender service: https://www.find-
tender.service.gov.uk/Notice/024039-2022

Contract

Surrey Healthy Children and Families Limited Liability
Partnership for a Surrey Children's Community Health
Service

NHS Surrey Heartlands ICB

F20: Modification notice

Notice identifier: 2022/S 000-024039
Procurement identifier (OCID): ocds-h6vhtk-0363ad
Published 26 August 2022, 4:17pm

Section I: Contracting authority/entity
I.1) Name and addresses

NHS Surrey Heartlands ICB

92A), Woodhatch Place, 11 Cockshot Hill, Woodhatch
Reigate

RHS 8EF

Contact

Niki Baier

Email

niki.baier@nhs.net

Telephone

+44 3005611489


https://www.find-tender.service.gov.uk/Notice/024039-2022
https://www.find-tender.service.gov.uk/Notice/024039-2022
mailto:niki.baier@nhs.net
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Country

United Kingdom

Region code

UKJ2 - Surrey, East and West Sussex

Justification for not providing organisation identifier
Not on any register

Internet address(es)

Main address

www.surreyheartlands.org

Buyer's address

www.surreyheartlands.org

Section ll: Object
Il.1) Scope of the procurement

I1.1.1) Title

Surrey Healthy Children and Families Limited Liability Partnership for a Surrey Children's
Community Health Service

I1.1.2) Main CPV code
e 85100000 - Health services

I1.1.3) Type of contract

Services

I1.2) Description

11.2.3) Place of performance

NUTS codes


http://www.surreyheartlands.org
http://www.surreyheartlands.org

Page 3 to 11

* UKJ2 - Surrey, East and West Sussex

11.2.4) Description of the procurement at the time of conclusion of the contract:

The contracting authorities have an existing contract with Surrey Healthy Children and
Families Limited Liability Partnership to provide the Surrey Children's Community Health
Service. The original contract commenced on 1st April 2017. This contract will be
extended until 31st March 2024

The original contract was let on a like for like/lift and shift basis to bring the majority of
children's community health services in Surrey under one umbrella, aimed at equity in
provision as well as a more uniform approach to delivery.

As the system moves towards integration commissioners are keen to ensure that services
connect with children and their families at home, within their communities and where
appropriate at scale. This aligns to the development of ICB's and ICS's and local system
ambitions to keep people well, support children earlier and keep them rooted in Surrey
and local communities. Our vision for Children's Community Health Services is therefore -
that they meet the needs of children, young people and their families at the earliest
opportunity, through providing safe and effective support, advice and specialist delivery at
home, within local communities and across the county's geographies.

11.2.7) Duration of the contract, framework agreement, dynamic purchasing system or
concession

Start date
1 April 2023
End date

31 March 2024

Section IV. Procedure

IV.2) Administrative information

IV.2.1) Contract award notice concerning this contract

Notice number: 2015/S 146-269048



https://ted.europa.eu/udl?uri=TED:NOTICE:269048-2015:TEXT:EN:HTML
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Section V. Award of contract/concession

Contract No
MA-GWCCG-170615
Title

Surrey Healthy Children and Families Limited Liability Partnership for a Surrey Children's
Community Health Service

V.2) Award of contract/concession

V.2.1) Date of conclusion of the contract/concession award decision:
22 June 2022

V.2.2) Information about tenders

The contract/concession has been awarded to a group of economic operators: No
V.2.3) Name and address of the contractor/concessionaire

Surrey Healthy Children and Families LLP

18 Mole Business Park, Randalls Road,

Leatherhead

KT22 7AD

Country

United Kingdom

NUTS code
e UKJ2 - Surrey, East and West Sussex

Justification for not providing organisation identifier
Not on any register

The contractor/concessionaire is an SME
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No

V.2.4) Information on value of the contract/lot/concession (at the time of conclusion of
the contract;excluding VAT)

Total value of the procurement: £363,000,000

Section VI. Complementary information

V1.3) Additional information

The contracting authority wishes to modify the existing contract term to allow for an
additional 12-month extension to Surrey Healthy Children and Families Limited Liability
Partnership for a Surrey Children's Community Health Service contract under r.72(1)(b) of
the Public Contracts Regulations 2015 on grounds that additional services are required
where a change of contractor (i) cannot be made for economic or technical reasons; and
(if) would cause significant inconvenience or substantial duplication of cost..

This contract will maintain existing services to enable the current service delivery model to
be appropriately reviewed over the following year.

In considering the timetable for publishing a notice to market for the re-procurement of
children's community services, the contracting authorities has considered the current
position that the Health Services is operating within.

The national requirement, detailed within the operational plan 2022/23 is for services to
focus on the recovery efforts following the pandemic, to reduce the numbers of patients
that have been waiting for significant time and have also been added to the waiting list
during the pandemic whilst the focus was on the immediate response, coupled with a
requirement to ensure the vaccination programme and response to the pandemic is
sustained.

As a result of this service redesign is required across all sectors of healthcare to support
the shift to reductions in hospital care and increased support in the community.
Furthermore there is the requirement to redesign and increase the workforce to ensure
sustainability and resilience and appropriate skills to deliver the changes required.

The impact of the national requirements is felt across all providers within healthcare, both
NHS and Independent Sector, thus impacting both existing and potential providers within
the market. The pandemic and the continuing waves of illness, demand and acuity driven
by variants of the virus remain unpredictable but have an impact on continuing service
delivery.
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The contracting authorities are therefore of the opinion, that to undertake a procurement
at this time would have a detrimental impact on both patient care and the workforce
required to meet the 22/23 national requirements.

Furthermore, whilst transformational work to support a delivery model, has commenced
and work been undertaken in line with the previous notice, due to the changing national
requirements and prolonged impact of the pandemic, something that was not anticipated
due to reductions in case numbers and hospitalisations, as responsible contracting
authorities, further work is required to bring an opportunity to market that would enable
potential bidders to be able to respond fully to the future delivery model with a clear
understanding of the outcome requirements for the service.

Ensuring continuity of service and maintenance of existing relationships to support the
recovery programme, is a key priority for the contracting authorities, furthermore a
potential change of provider would further distract efforts from recovery due to the

transition requirements relating to staff; via a TUPE process and the technological and IT
infrastructure required to support the safe delivery of services.

V1.4) Procedures for review

V1.4.1) Review body
Surrey Heartlands ICB

Reigate

Country

United Kingdom
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Section VII: Modifications to the contract/concession

VIl.1) Description of the procurement after the modifications
VIl.1.1) Main CPV code
* 85100000 - Health services

VII.1.3) Place of performance

NUTS code
* UKJ2 - Surrey, East and West Sussex

VIl.1.4) Description of the procurement:

The contracting authorities have an existing contract with Surrey Healthy Children and
Families Limited Liability Partnership to provide the Surrey Children's Community Health
Service. The original contract commenced on 1st April 2017. This contract will be
extended until 31st March 2024

The original contract was let on a like for like/lift and shift basis to bring the majority of
children's community health services in Surrey under one umbrella, aimed at equity in
provision as well as a more uniform approach to delivery.

As the system moves towards integration commissioners are keen to ensure that services
connect with children and their families at home, within their communities and where
appropriate at scale. This aligns to the development of ICB's and ICS's and local system
ambitions to keep people well, support children earlier and keep them rooted in Surrey
and local communities. Our vision for Children's Community Health Services is therefore -
that they meet the needs of children, young people and their families at the earliest
opportunity, through providing safe and effective support, advice and specialist delivery at
home, within local communities and across the county's geographies.

VII.1.5) Duration of the contract, framework agreement, dynamic purchasing system or
concession

Start date

1 April 2023
End date

31 March 2024

VII.1.6) Information on value of the contract/lot/concession (excluding VAT)



Total value of the contract/lot/concession:

£363,000,000

VII.1.7) Name and address of the contractor/concessionaire
Surrey Healthy Children and Families LLP

Leatherhead

KT22 7AD

Country

United Kingdom

NUTS code
e UKJ2 - Surrey, East and West Sussex

Justification for not providing organisation identifier
Not on any register
The contractor/concessionaire is an SME

No

VIL.2) Information about modifications

VIl.2.1) Description of the modifications
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Nature and extent of the modifications (with indication of possible earlier changes to the

contract):

The contracting authority wishes to modify the existing contract term to allow for an
additional 12-month extension to Surrey Healthy Children and Families Limited Liability
Partnership for a Surrey Children's Community Health Service contract under r.72(1)(b) of
the Public Contracts Regulations 2015 on grounds that additional services are required
where a change of contractor (i) cannot be made for economic or technical reasons; and

(il) would cause significant inconvenience or substantial duplication of cost..

This contract will maintain existing services to enable the current service delivery model to

be appropriately reviewed over the following year.
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In considering the timetable for publishing a notice to market for the re-procurement of
children's community services, the contracting authorities has considered the current
position that the Health Services is operating within.

The national requirement, detailed within the operational plan 2022/23 is for services to
focus on the recovery efforts following the pandemic, to reduce the numbers of patients
that have been waiting for significant time and have also been added to the waiting list
during the pandemic whilst the focus was on the immediate response, coupled with a
requirement to ensure the vaccination programme and response to the pandemic is
sustained.

As a result of this service redesign is required across all sectors of healthcare to support
the shift to reductions in hospital care and increased support in the community.
Furthermore there is the requirement to redesign and increase the workforce to ensure
sustainability and resilience and appropriate skills to deliver the changes required.

The impact of the national requirements is felt across all providers within healthcare, both
NHS and Independent Sector, thus impacting both existing and potential providers within
the market. The pandemic and the continuing waves of illness, demand and acuity driven
by variants of the virus remain unpredictable but have an impact on continuing service
delivery.

The contracting authorities are therefore of the opinion, that to undertake a procurement
at this time would have a detrimental impact on both patient care and the workforce
required to meet the 22/23 national requirements.

Furthermore, whilst transformational work to support a delivery model, has commenced
and work been undertaken in line with the previous notice, due to the changing national
requirements and prolonged impact of the pandemic, something that was not anticipated
due to reductions in case numbers and hospitalisations, as responsible contracting
authorities, further work is required to bring an opportunity to market that would enable
potential bidders to be able to respond fully to the future delivery model with a clear
understanding of the outcome requirements for the service.

Ensuring continuity of service and maintenance of existing relationships to support the
recovery programme, is a key priority for the contracting authorities, furthermore a
potential change of provider would further distract efforts from recovery due to the
transition requirements relating to staff; via a TUPE process and the technological and IT
infrastructure required to support the safe delivery of services.

VIl.2.2) Reasons for modification

Need for modification brought about by circumstances which a diligent contracting
authority/entity could not foresee.



Page 10 to 11

Description of the circumstances which rendered the modification necessary and
explanation of the unforeseen nature of these circumstances:

The contracting authority wishes to modify the existing contract term to allow for an
additional 12-month extension to Surrey Healthy Children and Families Limited Liability
Partnership for a Surrey Children's Community Health Service contract under r.72(1)(b) of
the Public Contracts Regulations 2015 on grounds that additional services are required
where a change of contractor (i) cannot be made for economic or technical reasons; and
(i) would cause significant inconvenience or substantial duplication of cost..

This contract will maintain existing services to enable the current service delivery model to
be appropriately reviewed over the following year.

In considering the timetable for publishing a notice to market for the re-procurement of
children's community services, the contracting authorities has considered the current
position that the Health Services is operating within.

The national requirement, detailed within the operational plan 2022/23 is for services to
focus on the recovery efforts following the pandemic, to reduce the numbers of patients
that have been waiting for significant time and have also been added to the waiting list
during the pandemic whilst the focus was on the immediate response, coupled with a
requirement to ensure the vaccination programme and response to the pandemic is
sustained.

As a result of this service redesign is required across all sectors of healthcare to support
the shift to reductions in hospital care and increased support in the community.
Furthermore there is the requirement to redesign and increase the workforce to ensure
sustainability and resilience and appropriate skills to deliver the changes required.

The impact of the national requirements is felt across all providers within healthcare, both
NHS and Independent Sector, thus impacting both existing and potential providers within
the market. The pandemic and the continuing waves of illness, demand and acuity driven
by variants of the virus remain unpredictable but have an impact on continuing service
delivery.

The contracting authorities are therefore of the opinion, that to undertake a procurement
at this time would have a detrimental impact on both patient care and the workforce
required to meet the 22/23 national requirements.

Furthermore, whilst transformational work to support a delivery model, has commenced
and work been undertaken in line with the previous notice, due to the changing national
requirements and prolonged impact of the pandemic, something that was not anticipated
due to reductions in case numbers and hospitalisations, as responsible contracting
authorities, further work is required to bring an opportunity to market that would enable
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potential bidders to be able to respond fully to the future delivery model with a clear
understanding of the outcome requirements for the service.

Ensuring continuity of service and maintenance of existing relationships to support the
recovery programme, is a key priority for the contracting authorities, furthermore a
potential change of provider would further distract efforts from recovery due to the
transition requirements relating to staff; via a TUPE process and the technological and IT
infrastructure required to support the safe delivery of services.

VII.2.3) Increase in price

Updated total contract value before the modifications (taking into account possible earlier contract
modifications, price adaptions and average inflation)

Value excluding VAT: £153,034,657
Total contract value after the modifications

Value excluding VAT: £36,300,000


http://www.tcpdf.org
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