This is a published notice on the Find a Tender service: https://www.find-tender.service.gov.uk/Notice/024112-2024

Planning

British Embassy Baghdad, Iraq

Foreign Commonwealth and Development Office

F01: Prior information notice

Prior information only

Notice identifier: 2024/S 000-024112

Procurement identifier (OCID): ocds-h6vhtk-0486b3

Published 1 August 2024, 11:42am

Section I: Contracting authority

I.1) Name and addresses

Foreign Commonwealth and Development Office

King Charles Street

London

SW1A 2AH

Contact

Douglas Beveridge

Email

Douglas.Beveridge@fcdo.gov.uk

Country

United Kingdom

Region code

UK - United Kingdom

Internet address(es)

Main address

www.gov.uk/fcdo/

Buyer's address

https://fcdo.bravosolution.co.uk/

I.3) Communication

Additional information can be obtained from the above-mentioned address

I.4) Type of the contracting authority

Ministry or any other national or federal authority

I.5) Main activity

General public services

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

British Embassy Baghdad, Iraq

Reference number

ESND-11461 -2024

II.1.2) Main CPV code

45000000 - Construction work

II.1.3) Type of contract

Works

II.1.4) Short description

The intent of this EOI is to inform the potential bidders of the proposed tender action and for FCDO to understand if suppliers are interested in these projects. No formal assessment of capability or down selection of bidders will be carried out in relation to any responses received as a result of this process.

The intent of this EOI is to inform the potential bidders of the proposed tender action and for FCDO to understand if suppliers are interested in these projects. No formal assessment of capability or down selection of bidders will be carried out in relation to any responses received as a result of this process.

Before making a final decision regarding the procurement route, the FCDO reserves the right to change our proposed direction at any stage and to undertake this procurement using alternative routes.

FCDO may withdraw from this market consultation process and any subsequent tendering process at any point and will not be liable for any costs incurred by a supplier participating in this EOI or further competition, including if the process is amended, cancelled or withdrawn.

Please confirm interest by providing responses to the questions below in Annex A and e-mail Douglas Beveridge Commercial Lead Douglas.Beveridge@fcdo.gov.uk by close of play 9th August 2024.

Refer to Contracts Finder for the details of the relevant projects and for Annex A to be completed both of these are attached to the contracts finder advert.

II.1.5) Estimated total value

Value excluding VAT: £29,000,000

II.1.6) Information about lots

This contract is divided into lots: No

II.2) Description

II.2.2) Additional CPV code(s)

• 45000000 - Construction work

II.2.3) Place of performance

NUTS codes

• IQ - Iraq

Main site or place of performance

Baghdad Iraq

II.2.4) Description of the procurement

In 2004 the British Embassy compound in Baghdad was created by constructing new facilities around an existing former school building.

There are a number of infrastructure and estates projects that need to be addressed to keep the BEB compound operational.

The site buildings and facilities include: Embassy (former school), HMA Residence, accommodation pods, staff club, swimming pool, tennis courts, canteen, laundry, workshops, Ghurkha accommodation block and a helipad.

FCDO appointed FCDO Services and Apex Core Limited to undertake detailed condition surveys of the buildings, infrastructure and building services. This has concluded with a schedule of work for FCDO to take forward. The work has been split into 10 phases and we are specifically considering phases 1 & 2 which is the subject of this EOI.

Phases 1 & 2 include the highest priority items including security improvements, building services improvements and work to address duty of care/ health & safety issues.

FCDO Services and Apex Core are currently progressing detailed design work for Phases 1 & 2 so we can prepare tender/s. Phases 1 and 2 are described in the Scope of Work below

Scope of Work:

Summary

- 1 Chancery wall replacement/ rebuild
- 2 Generator farms overhead protection
- 3 Rear gate upgrade
- 4 Supporting MEP works
- 5 HESCO removal and re-landscaping
- 6 Mechanical, electrical and plumbing upgrade works:
- Water filtration services
- Sewage treatment plant replacement
- Incinerator works
- Pool plant replacement
- HMA residence a/c upgrade
- Clubhouse HVAC replacement
- Super sangar M&E upgrade

Further details are provided in the attached document on the UK Government Contract Finder Website https://www.gov.uk/contracts-finder

II.3) Estimated date of publication of contract notice

1 August 2024

Section IV. Procedure

IV.1) Description

IV.1.8) Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: Yes