

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/024155-2022>

Not applicable

Formartine and Buchan Way Bridge Construction (22-23)

Aberdeenshire Council

F14: Notice for changes or additional information

Notice identifier: 2022/S 000-024155

Procurement identifier (OCID): ocds-h6vhtk-035f8d

Published 30 August 2022, 1:08pm

Section I: Contracting authority/entity

I.1) Name and addresses

Aberdeenshire Council

Woodhill House, Westburn Road

Aberdeen

AB16 5GB

Contact

Ian Mitchell

Email

ian.mitchell2@aberdeenshire.gov.uk

Telephone

+44 1467537813

Country

United Kingdom

NUTS code

UKM50 - Aberdeen City and Aberdeenshire

Internet address(es)

Main address

<http://www.aberdeenshire.gov.uk>

Buyer's address

https://www.publiccontractsscotland.gov.uk/search/Search_AuthProfile.aspx?ID=AA00232

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

Formartine and Buchan Way Bridge Construction (22-23)

Reference number

000-MEBC4314, 000-KJVP2217, 000-JNQE2289, 000-QHRG4243, 000-XYXG2553

II.1.2) Main CPV code

- 45200000 - Works for complete or part construction and civil engineering work

II.1.3) Type of contract

Works

II.1.4) Short description

Civil engineering support to demolish old bridges and replace with new timber kits. All bridges located on Formartine and Buchan Way

Section VI. Complementary information

VI.6) Original notice reference

Notice number: [2022/S 000-022841](#)

Section VII. Changes

VII.1) Information to be changed or added

VII.1.2) Text to be corrected in the original notice

Section number

IV.2.2

Place of text to be modified

Time limit

Instead of

Date

19 September 2022

Local time

12:00pm

Read

Date

3 October 2022

Local time

12:00pm

Section number

IV.2.7

Place of text to be modified

Conditions for opening of tenders

Instead of

Date

19 September 2022

Local time

12:30pm

Read

Date

3 October 2022

Local time

12:30pm

VII.2) Other additional information

2-week extension requested by one of the Tenderers, which is deemed acceptable. All dates within the timetable on page 15 of ITT-Open move 2 weeks to the right.

Quality Question 3 Workscope Schedule/Programme should reflect this update.