This is a published notice on the Find a Tender service: https://www.find-tender.service.gov.uk/Notice/024176-2021

Not applicable

NHS Lothian Term Contract for Electrical Engineering 2022

NHS Lothian

F14: Notice for changes or additional information

Notice identifier: 2021/S 000-024176

Procurement identifier (OCID): ocds-h6vhtk-02e104

Published 29 September 2021, 11:34am

Section I: Contracting authority/entity

I.1) Name and addresses

NHS Lothian

Estates Contract, The Cottage Royal Edinburgh Hospital

Edinburgh

EH10 5HF

Email

John.Blackman@nhslothian.scot.nhs.uk

Telephone

+44 1315376742

Country

United Kingdom

NUTS code

UKM - Scotland

Internet address(es)

Main address

http://www.nhslothian.scot.nhs.uk/

Buyer's address

https://www.publiccontractsscotland.gov.uk/search/Search_AuthProfile.aspx?ID=AA0032 6

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

NHS Lothian Term Contract for Electrical Engineering 2022

Reference number

NHSLTCELECT2022

II.1.2) Main CPV code

• 50711000 - Repair and maintenance services of electrical building installations

II.1.3) Type of contract

Services

II.1.4) Short description

NHS Lothian Estates Department (HardFM) is responsible for the 24/7 planned and reactive maintenance of buildings, plant and equipment across approximately 208 properties to acute and community services. The department is also involved in minor construction projects, replacement programmes, installation of new equipment, upgrading and refurbishment of wards. At times of high demand upon the services there may be a need to supplement the existing NHSL workforce with electrical contractors.

Section VI. Complementary information

VI.6) Original notice reference

Notice number: 2021/S 000-022929

Section VII. Changes

VII.1) Information to be changed or added

riginal notice

VII.1.2) Text to be corrected in the or
Section number
IV.2.2
Place of text to be modified
Time limit
Instead of
Date
20 October 2021
Local time
12:00pm
Read
Date
26 October 2021
Local time
12:00pm
Section number
IV.2.3
Place of text to be modified
Estimated date of dispatch of invitations
Instead of

Date

3 November 2021

Read

Date

9 November 2021

VII.2) Other additional information

Tender documents approval delayed.