This is a published notice on the Find a Tender service: <a href="https://www.find-tender.service.gov.uk/Notice/024280-2023">https://www.find-tender.service.gov.uk/Notice/024280-2023</a>

Not applicable

## **EPC Framework**

Gentoo Group

F14: Notice for changes or additional information

Notice identifier: 2023/S 000-024280

Procurement identifier (OCID): ocds-h6vhtk-03e191

Published 18 August 2023, 9:50am

## Section I: Contracting authority/entity

## I.1) Name and addresses

Gentoo Group

Sunderland

SR33XR

Contact

**David Major** 

**Email** 

065004@logon.tothedomain.com

Country

**United Kingdom** 

**NUTS** code

UKC23 - Sunderland

#### Internet address(es)

Main address

http://www.gentoogroup.com

## **Section II: Object**

### II.1) Scope of the procurement

#### II.1.1) Title

**EPC Framework** 

#### II.1.2) Main CPV code

45320000 - Insulation work

#### II.1.3) Type of contract

Works

#### II.1.4) Short description

Gentoo Group is a Registered Social Landlord that owns and manages approximately 28,000 properties across the boundaries of Sunderland, Houghton, Hetton and Washington - Tyne and Wear.

The Group is currently working to ensure that all of its properties meet an EPC standard of "C" or higher by the year 2030.

The purpose of this Framework is to procure a number of Contractors to ensure that this target is met.

Gentoo are seeking to procure multi-disciplinary Contractors to carry out the following combinations of works:

- Loft Insulation;
- Cavity Wall Insulation;
- Removal of secondary heating systems (Electric/Gas fires);
- Installation of low-energy lighting;

- Installation of insulation to water cylinders;
- Upgrading existing heating controls to wet systems;
- Mechanical extraction (Installation/replacement of extractor fans);
- Retrofit of trickle vents to windows; and
- Installation of new heating systems.

The works are to be broken into 3 Lots, Lots 1 and 2 will provide an equal split of works listed above, excluding the installation of heating systems - which will form the basis of works for Lot 3.

It is still to be confirmed, but at the time of writing Gentoo intend to appoint a maximum of 4 Contractors to each of the 3 Lots.

Tenderers will be able to bid for all 3 Lots, and may attain a place on each Framework Lot - but will only be able to deliver a maximum of 2 Lots at any one time - Lots 1 and 3 or Lots 2 and 3 together. Alternatively, Gentoo may award all 3 Lots to separate Providers dependent upon the number and quality of bids received.

Gentoo are currently working on retrieving the data and firming up the scope of works to each property, however Lots 1 and 2 will also require the Contractor to carry out any necessary pre-survey works and to hand over any necessary evidential certification on completion of each property to confirm it meets a minimum of EPC band "C".

The Tender is expected to be published in mid-September 2023 with returns expected by mid-late October 2023. Award of the Framework will be made in February 2024, subject to Gentoo Group Board approval and commencement is to be agreed shortly thereafter with the successful Contractors. The Framework will run for a duration of 4 years until February 2028.

The overall budget, split across the 3 Lots is approximately £12million over the 4 years. It has not yet been determined how this budget will be split year-on-year but efforts will be made to ensure an equal budget for each year of the Framework.

To allow Bidders the opportunity to discover more details regarding this Framework, a premarket engagement session is to be held on Monday 4 September 2023 at 2pm. To register your interest in this session, please register here:

https://events.teams.microsoft.com/event/7158b85d-01d6-463c-a477-42858cb75535@40d8f26a-4584-466e-9fee-b7a28c4c7cbc this event will be held via Microsoft Teams.

# **Section VI. Complementary information**

## VI.6) Original notice reference

Notice number: <u>2023/S 000-020129</u>

# **Section VII. Changes**

## VII.1) Information to be changed or added

## VII.2) Other additional information

Due to a change in strategy, this procurement will not be going ahead as originally planned and will instead be issued as a number of smaller procurements over the next 12 months