

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/024532-2022>

Not applicable

## **Broad Marsh Master Planner (CPU5309)**

Nottingham City Council

F14: Notice for changes or additional information

Notice identifier: 2022/S 000-024532

Procurement identifier (OCID): ocds-h6vhtk-03596f

Published 1 September 2022, 6:43pm

### **Section I: Contracting authority/entity**

#### **I.1) Name and addresses**

Nottingham City Council

Loxley House, Station Street

Nottingham

NG2 3NG

#### **Contact**

Mr Jonathan Whitmarsh

#### **Email**

[jonathan.whitmarsh@nottinghamcity.gov.uk](mailto:jonathan.whitmarsh@nottinghamcity.gov.uk)

#### **Telephone**

+44 1158762782

#### **Country**

United Kingdom

**Region code**

UKF14 - Nottingham

**Internet address(es)**

Main address

<http://www.nottinghamcity.gov.uk>

---

**Section II: Object**

**II.1) Scope of the procurement**

**II.1.1) Title**

Broad Marsh Master Planner (CPU5309)

Reference number

DN626583

**II.1.2) Main CPV code**

- 71000000 - Architectural, construction, engineering and inspection services

**II.1.3) Type of contract**

Services

**II.1.4) Short description**

Nottingham City Council is seeking expressions of interest from suitably experienced and qualified entities for provision of consultancy services for the creation of a Masterplan and Development Brief for Plots 5 & 6 of the Broad Marsh site. Full details are provided within the tender pack.

---

## **Section VI. Complementary information**

### **VI.6) Original notice reference**

Notice number: [2022/S 000-021601](#)

---

## **Section VII. Changes**

### **VII.1) Information to be changed or added**

#### **VII.1.2) Text to be corrected in the original notice**

Section number

IV.2.2

Place of text to be modified

Time limit for receipt of tenders or requests to participate

Instead of

Date

5 September 2022

Local time

12:00pm

Read

Date

12 September 2022

Local time

12:00pm

### **VII.2) Other additional information**

The client team has had further discussions with Homes England which have resulted in a more detailed scope for what will be required in the Master Plan required from this commission.

We have reissued the ITP with the revised details included; please see sections 57.1 & 57.2. The client has highlighted what they believe to be the key changes (presented in blue text).

It is our belief that this does not represent a significant change to the previously published information, and should not affect the responses to the Supplier Questions; however we are allowing an extra week to give time to consider the new information.