

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/024565-2021>

Planning

## **Re-Ordering of Outbound Controls - Main Works**

Dover Harbour Board

F04: Periodic indicative notice – utilities

Periodic indicative notice only

Notice identifier: 2021/S 000-024565

Procurement identifier (OCID): ocds-h6vhtk-02e762

Published 4 October 2021, 11:00am

### **Section I: Contracting entity**

#### **I.1) Name and addresses**

Dover Harbour Board

Harbour House, Marine Parade

DOVER

CT179BU

#### **Contact**

Dan Wells

#### **Email**

[PODprocurement@doverport.co.uk](mailto:PODprocurement@doverport.co.uk)

#### **Country**

United Kingdom

#### **NUTS code**

UKJ44 - East Kent

**Internet address(es)**

Main address

[www.doverport.co.uk](http://www.doverport.co.uk)

**I.3) Communication**

Additional information can be obtained from the above-mentioned address

**I.6) Main activity**

Port-related activities

---

**Section II: Object**

**II.1) Scope of the procurement**

**II.1.1) Title**

Re-Ordering of Outbound Controls - Main Works

**II.1.2) Main CPV code**

- 45000000 - Construction work

**II.1.3) Type of contract**

Works

**II.1.4) Short description**

The Re-ordering of Outbound Controls project is a mix of demolition, construction of new buildings and structures, paving/civils/groundworks and associated infrastructure works required as part of the re-ordering of the Port of Dover's existing outbound border controls and check-in facilities for traffic leaving the UK.

**II.1.6) Information about lots**

This contract is divided into lots: No

## **II.2) Description**

### **II.2.3) Place of performance**

NUTS codes

- UKJ44 - East Kent

Main site or place of performance

Port of Dover

### **II.2.4) Description of the procurement**

The Re-ordering of Outbound Controls project is a mix of demolition, construction of new buildings and structures, paving/civils/groundworks and associated infrastructure works required as part of the re-ordering of the Port of Dover's existing outbound border controls and check-in facilities for traffic leaving the UK.

These works include but are not limited to the following:

- Demolition and services diversions,
- Paving construction and below ground infrastructure,
- New buildings, Solar PV and sheds,
- New prefabricated kiosks and overhead canopies,
- Existing building refurbishment,
- New Port (highways) paving construction,
- Associated highways infrastructure & street furniture,
- New fencing, access-controlled turnstiles, gates & barriers,
- High mast lighting, CCTV and variable message signage,
- MEICA Installations.

### **II.3) Estimated date of publication of contract notice**

1 November 2021

---

## **Section IV. Procedure**

### **IV.1) Description**

#### **IV.1.8) Information about the Government Procurement Agreement (GPA)**

The procurement is covered by the Government Procurement Agreement: No

### **IV.2) Administrative information**

#### **IV.2.4) Languages in which tenders or requests to participate may be submitted**

English

---

## **Section VI. Complementary information**

### **VI.3) Additional information**

For the purposes of providing further detail around this procurement, it is the intention to hold an engagement event in the second half of October 2021. This is to provide prospective interested parties with more information on the Port of Dover in general together with anticipated scope and timeline for the programme of work.

The procurement is anticipated to be formally launched in November 2021.

Access to this engagement event will be via invitation to those parties who have registered their interest by sending an email to:

[PODProcurement@doverport.co.uk](mailto:PODProcurement@doverport.co.uk)

with the title:

"OBC ENGAGEMENT EVENT REQUEST"

to be received by 12:00hrs on the 18th October 2021.