

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/024565-2021>

Planning

Re-Ordering of Outbound Controls - Main Works

Dover Harbour Board

F04: Periodic indicative notice – utilities

Periodic indicative notice only

Notice identifier: 2021/S 000-024565

Procurement identifier (OCID): ocids-h6vhtk-02e762

Published 4 October 2021, 11:00am

Section I: Contracting entity

I.1) Name and addresses

Dover Harbour Board

Harbour House, Marine Parade

DOVER

CT179BU

Contact

Dan Wells

Email

PODprocurement@doverport.co.uk

Country

United Kingdom

NUTS code

UKJ44 - East Kent

Internet address(es)

Main address

www.doverport.co.uk

I.3) Communication

Additional information can be obtained from the above-mentioned address

I.6) Main activity

Port-related activities

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

Re-Ordering of Outbound Controls - Main Works

II.1.2) Main CPV code

- 45000000 - Construction work

II.1.3) Type of contract

Works

II.1.4) Short description

The Re-ordering of Outbound Controls project is a mix of demolition, construction of new buildings and structures, paving/civils/groundworks and associated infrastructure works required as part of the re-ordering of the Port of Dover's existing outbound border controls and check-in facilities for traffic leaving the UK.

II.1.6) Information about lots

This contract is divided into lots: No

II.2) Description

II.2.3) Place of performance

NUTS codes

- UKJ44 - East Kent

Main site or place of performance

Port of Dover

II.2.4) Description of the procurement

The Re-ordering of Outbound Controls project is a mix of demolition, construction of new buildings and structures, paving/civils/groundworks and associated infrastructure works

required as part of the re-ordering of the Port of Dover's existing outbound border controls and check-in facilities for traffic leaving the UK.

These works include but are not limited to the following:

- Demolition and services diversions,
- Paving construction and below ground infrastructure,
- New buildings, Solar PV and sheds,
- New prefabricated kiosks and overhead canopies,
- Existing building refurbishment,
- New Port (highways) paving construction,
- Associated highways infrastructure & street furniture,
- New fencing, access-controlled turnstiles, gates & barriers,
- High mast lighting, CCTV and variable message signage,
- MEICA Installations.

II.3) Estimated date of publication of contract notice

1 November 2021

Section IV. Procedure

IV.1) Description

IV.1.8) Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: No

IV.2) Administrative information

IV.2.4) Languages in which tenders or requests to participate may be submitted

English

Section VI. Complementary information

VI.3) Additional information

For the purposes of providing further detail around this procurement, it is the intention to hold an engagement event in the second half of October 2021. This is to provide prospective interested parties with more information on the Port of Dover in general together with anticipated scope and timeline for the programme of work.

The procurement is anticipated to be formally launched in November 2021.

Access to this engagement event will be via invitation to those parties who have registered their interest by sending an email to:

PODProcurement@doverport.co.uk

with the title:

"OBC ENGAGEMENT EVENT REQUEST"

to be received by 12:00hrs on the 18th October 2021.