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This is a published notice on the Find a Tender service: https://www.find-
tender.service.gov.uk/Notice/024713-2022

Planning
Decommissioning Nuclear and Waste Partnership - Market
Engagement PIN 2

Sellafield Ltd

FO1: Prior information notice

Prior information only

Notice identifier: 2022/S 000-024713

Procurement identifier (OCID): ocds-h6vhtk-03658d
Published 2 September 2022, 4:33pm

Section I: Contracting authority
I.1) Name and addresses

Sellafield Ltd

Calder Bridge

Seascale

CA20 1PG

Email

katy.wilson@sellafieldsites.com

Country
United Kingdom
Region code

UKD11 - West Cumbria


https://www.find-tender.service.gov.uk/Notice/024713-2022
https://www.find-tender.service.gov.uk/Notice/024713-2022
mailto:katy.wilson@sellafieldsites.com
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National registration number
01002607

Internet address(es)

Main address

https://www.gov.uk/government/organisations/sellafield-ltd/about/procurement

1.3) Communication

The procurement documents are available for unrestricted and full direct access, free of
charge, at

https://sharedsystems.eu-
supply.com/app/rfa/rwlentrance_s.asp?PID=16056&B=SELLAFIELD

Additional information can be obtained from the above-mentioned address
1.4) Type of the contracting authority

Body governed by public law

1.5) Main activity

Other activity

Nuclear Decommissioning


https://www.gov.uk/government/organisations/sellafield-ltd/about/procurement
https://sharedsystems.eu-supply.com/app/rfq/rwlentrance_s.asp?PID=16056&B=SELLAFIELD
https://sharedsystems.eu-supply.com/app/rfq/rwlentrance_s.asp?PID=16056&B=SELLAFIELD

Page 3t0 9

Section II: Object

Il.1) Scope of the procurement

I1.1.1) Title

Decommissioning Nuclear and Waste Partnership - Market Engagement PIN 2
Reference number

15676

11.1.2) Main CPV code

e 45000000 - Construction work

I1.1.3) Type of contract
Works
11.1.4) Short description

Sellafield Ltd (Sellafield) is seeking to obtain feedback on the proposed lotting strategy for
the DNWP procurement.

The DNWP will be the successor of the existing Decommissioning Delivery Partnership
(DDP) which is due to end in March 2026. The DNWP multi partner framework has an
estimate value of £4bn - £5bn over a 15 year duration. The scope for this procurement
covers the full suite of construction, demolition related works, associated technical
services (including safety case and design) and waste management required to deliver
decommissioning tasks and projects. These works will be deployed across nuclear
facilities on the Sellafield site that are in operations, post-operation clean out (POCO),
decommissioning or demolition stages of the asset lifecycle.

Further details are contained in supporting document DNWP_PIN2 (available in CTM)

Please note this PIN is supplementary to PIN 1 published in on 2nd August 2022
(reference FTS 2022-471510).

11.1.6) Information about lots
This contract is divided into lots: Yes

The contracting authority reserves the right to award contracts combining the following
lots or groups of lots:
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Sellafield has defined a set of parameters in respect of how potential suppliers can bid as
part of the Lotting Strategy. The proposed parameters can be found in supporting
document DNWP_PIN2 (available in CTM)

11.2) Description

11.2.1) Title

Remediation

Lot No

11.2.2) Additional CPV code(s)

42000000 - Industrial machinery

* 43320000 - Construction equipment

* 45100000 - Site preparation work

* 45111000 - Demolition, site preparation and clearance work

* 45111200 - Site preparation and clearance work

* 45210000 - Building construction work

* 45220000 - Engineering works and construction works

e 45222110 - Waste disposal site construction work

* 45315100 - Electrical engineering installation works

* 45351000 - Mechanical engineering installation works

e 71530000 - Construction consultancy services

* 79400000 - Business and management consultancy and related services
* 79410000 - Business and management consultancy services

* 98391000 - Decommissioning services

e 71320000 - Engineering design services

e 71321000 - Engineering design services for mechanical and electrical installations for buildings

* 71322000 - Engineering design services for the construction of civil engineering works
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44421722 - Safety cases

22314000 - Designs

79415200 - Design consultancy services

79933000 - Design support services

11.2.3) Place of performance

NUTS codes
e UKD11 - West Cumbria

Main site or place of performance
Sellafield Site
11.2.4) Description of the procurement

Remediation spanning the decommissioning of redundant facilities and managing land
quality ahead of beneficial reuse. The remediation of the site towards the agreed end
state requires each facility, once operations cease, to be systematically decontaminated
and decommissioned, with all waste being responsibly managed.

11.2.14) Additional information

There will be 2 partners aligned to the Remediation Lot 1.

I1.2) Description
I1.2.1) Title
Retrievals

Lot No

2

11.2.2) Additional CPV code(s)

* 42000000 - Industrial machinery

* 43320000 - Construction equipment
* 45100000 - Site preparation work

* 45111000 - Demolition, site preparation and clearance work
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* 45111200 - Site preparation and clearance work

* 45210000 - Building construction work

* 45220000 - Engineering works and construction works

* 45222110 - Waste disposal site construction work

* 45315100 - Electrical engineering installation works

* 45351000 - Mechanical engineering installation works

* 71530000 - Construction consultancy services

* 79400000 - Business and management consultancy and related services

* 79410000 - Business and management consultancy services

* 98391000 - Decommissioning services

e 71320000 - Engineering design services

* 71321000 - Engineering design services for mechanical and electrical installations for buildings
¢ 71322000 - Engineering design services for the construction of civil engineering works
e 22314000 - Designs

* 79933000 - Design support services

* 79415200 - Design consultancy services

* 44421722 - Safety cases

11.2.3) Place of performance

NUTS codes

e UKD11 - West Cumbria

Main site or place of performance
Sellafield Site

11.2.4) Description of the procurement

Empty legacy ponds and silos (LP&S), the structural integrity of the 4 LP&S facilities must
be safely maintained during the multi-decadal retrieval operations to prevent a significant
uncontrolled release into the environment.
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1.2.14) Additional information
There will be 2 Partners aligned to the Retrievals Lot 2.

I1.2) Description

11.2.1) Title

Integrated Nuclear Waste Partner
Lot No

3

11.2.2) Additional CPV code(s)

79723000 - Waste analysis services

45222110 - Waste disposal site construction work

45111213 - Site-clearance work

44421722 - Safety cases

22314000 - Designs

71320000 - Engineering design services

79415200 - Design consultancy services

45111000 - Demolition, site preparation and clearance work

11.2.3) Place of performance

NUTS codes
e UKD11 - West Cumbria

Main site or place of performance
Sellafield Site
11.2.4) Description of the procurement

To incorporate nuclear waste management and associated technical services across the
enterprise. This will include support in the design and deployment of effective processes
and technologies that optimise end-to-end value in waste management across the

enterprise. It will only cover waste management support on the Sellafield site, though the
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service provider will be expected to closely collaborate with Nuclear Waste Services
(NWS), an NDA group subsidiary

1.2.14) Additional information
There will be 1 Partner aligned to the Integrated Nuclear Waste Partner Lot 3.
11.3) Estimated date of publication of contract notice

16 June 2023

Section IV. Procedure

IV.1) Description

IV.1.8) Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: Yes

Section VI. Complementary information

VL.3) Additional information

This PIN and the supporting document DNWP_PIN2 (available in CTM) sets out
Sellafield’s indicative view of the capacities and capabilities required for DNWP, and
Sellafield’s early thinking as to how it will engage with the DNWP partners.

Sellafield’s expectations and early thinking may change as a result of Sellafield’s market
engagement, including this PIN, and further internal development of the proposed DNWP
model.

Organisations are invited to submit responses via Sellafield’s Complete Tender
Management (CTM) system to the ‘Lines of Enquiry’ set out in the supporting document
DNWP_PIN2, Appendix A.

* Please submit responses via the CTM portal ref RFQ 15676, through the messaging
function.

* Please ensure responses are submitted no later than 16:00 on 23rd September 2022
“‘Response Deadline”

Sellafield will review responses to this PIN and consider incorporation of any amendments
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to the DNWP lotting strategy going forward, this will be entirely at Sellafield’s discretion.

Sellafield is committed to open, fair and transparent procurement processes and,
following completion of this PIN and any subsequent early market engagement exercises,
Sellafield intends to conduct a regulated process through the placement of a Contract
Notice on the Find a Tender Service and in accordance with Public Contracts Regulations
2015.

This PIN has been prepared by or on behalf of Sellafield for the sole purpose of enabling
suppliers to submit comments and provide feedback in the context of early market
engagement. No guarantee can be given, however, and no representation is made, as to
the accuracy of information contained within this PIN. Neither Sellafield, nor any of its
professional advisors, accepts any liability, which might result from any inaccuracy of or
omission of information in this PIN. Information presented in this PIN may be subject to
change and remains under consideration by Sellafield, and nothing referenced herein may
be taken as firm or binding. It is each supplier's responsibility to obtain for itself, and at its
own expense all information which it deems necessary or desirable for the preparation of
its response.

All suppliers are solely responsible for their costs and expenses incurred in connection
with the preparation and submission of their response to this PIN. Under no
circumstances will Sellafield, or any of Sellafield Ltd’s professional advisors be liable for
any costs or expenses borne by the supplier or any of its supply chain members or
advisors in this PIN or any subsequent procurement.

Whilst Sellafield is keen to hear from interested parties, suppliers should note that they
will be required as part of any formal submission to any subsequent tender to certify that
they have not canvassed or solicited any officer or employee of Sellafield in connection
with the proposed procurement and that no person employed by them or acting on their
behalf will have done any such act.

Information you provide may be used to support further discussions and / or strategy

development of the DNWP model. Sellafield reserves the right not to proceed with the
DNWP procurement.


http://www.tcpdf.org
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