

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/025081-2021>

Not applicable

DAERA 3803070 - Loughry And Greenmount Campus Redevelopments

College of Agriculture Food and Rural Enterprise CAFRE

F14: Notice for changes or additional information

Notice identifier: 2021/S 000-025081

Procurement identifier (OCID): ocids-h6vhtk-02e967

Published 7 October 2021, 3:54pm

Section I: Contracting authority/entity

I.1) Name and addresses

College of Agriculture Food and Rural Enterprise CAFRE

45 Tirgracy Road

Antrim

BT41 4PS

Contact

construct.info@finance-ni.gov.uk

Email

construct.info@finance-ni.gov.uk

Telephone

+44 2890816555

Country

United Kingdom

NUTS code

UK - United Kingdom

Internet address(es)

Main address

<https://etendersni.gov.uk/epps>

Buyer's address

<https://etendersni.gov.uk/epps>

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

DAERA 3803070 - Loughry And Greenmount Campus Redevelopments

II.1.2) Main CPV code

- 71000000 - Architectural, construction, engineering and inspection services

II.1.3) Type of contract

Services

II.1.4) Short description

The objective of this procurement is to appoint 2No Economic Operator Teams (EOTs) who will develop the Employer's Requirements in relation to the delivery and redevelopment of either Lot 1 - Loughry Campus or Lot 2 - Greenmount Campus. The existing campuses do not meet the present need or the accommodation standards. Each appointed EOT shall provide the professional services applicable to RIBA (2020) Stages 0 to 7 and also as specified within this document. The EOT shall develop the design to RIBA (2020) Stage 3 Spatial Coordination before appointing a contracting team to further develop the design and deliver the project throughout all remaining RIBA Plan of Work (2020) Stages 4 to 7. Following the contracting team procurement and appointment the EOT shall undertake the management of the Contracting Team on behalf of the client. For a complete description of this procurement please refer to CfT contract documents and draft Scope of Services.

Section VII. Changes

VII.1) Information to be changed or added

VII.1.2) Text to be corrected in the original notice

Section number

IV.2.2)

Instead of

Text

4/11/2021

Read

Text

08/11/2021

VII.2) Other additional information

Return date for this project has been extended to 08/11/2021