

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/025093-2022>

Not applicable

## **Extra Care Housing - Care and Support**

London Borough of Lambeth

F14: Notice for changes or additional information

Notice identifier: 2022/S 000-025093

Procurement identifier (OCID): ocds-h6vhtk-035f30

Published 7 September 2022, 1:22pm

### **Section I: Contracting authority/entity**

#### **I.1) Name and addresses**

London Borough of Lambeth

Town Hall, Brixton Hill

London

SW2 1RW

#### **Contact**

Ramone Nurse

#### **Email**

[rnurse@Lambeth.gov.uk](mailto:rnurse@Lambeth.gov.uk)

#### **Country**

United Kingdom

#### **Region code**

UKI - London

**National registration number**

n/a

**Internet address(es)**

Main address

<http://www.lambeth.gov.uk>

Buyer's address

<https://uk.eu-supply.com/ctm/Company/CompanyInformation/Index/18>

---

## **Section II: Object**

### **II.1) Scope of the procurement**

#### **II.1.1) Title**

Extra Care Housing - Care and Support

Reference number

57762

#### **II.1.2) Main CPV code**

- 85323000 - Community health services

#### **II.1.3) Type of contract**

Services

#### **II.1.4) Short description**

Invitation to Tender for the Provision of Extra Care Housing - Care and Support.

Lambeth Council is seeking to appoint an experienced service provider to provide care and support for vulnerable adults in the boroughs' extra care schemes. The Council currently commissions seven extra care housing services providing around 330 homes for Lambeth residents.

---

## **Section VI. Complementary information**

### **VI.6) Original notice reference**

Notice number: [2022/S 000-022699](#)

---

## **Section VII. Changes**

### **VII.1) Information to be changed or added**

#### **VII.1.2) Text to be corrected in the original notice**

Section number

11.2.1

Lot No

LOT 2 Clarence Avenue

#### **VII.2) Other additional information**

LOT2 Clarence Avenue tender has been discontinued. This is due to the fact that the refurbishment of the units/facilities at the site, will now not be completed until 2024.