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This is a published notice on the Find a Tender service: https://www.find-
tender.service.gov.uk/Notice/025720-2022

Contract
Marchwood Port Development - Phase 1-3 Design and
Build

SOLENT GATEWAY LIMITED

F06: Contract award notice — utilities

Notice identifier: 2022/S 000-025720
Procurement identifier (OCID): ocds-h6vhtk-02bc1a
Published 13 September 2022, 6:11pm

Section I: Contracting entity

I.1) Name and addresses

SOLENT GATEWAY LIMITED

MERIDIAN HOUSE,ALEXANDRA DOCK NORTH
GRIMSBY

DN313UA

Contact

Scott Willmore

Email

scott.willmore@solentgateway.com

Telephone
+44 7763634014

Country


https://www.find-tender.service.gov.uk/Notice/025720-2022
https://www.find-tender.service.gov.uk/Notice/025720-2022
mailto:scott.willmore@solentgateway.com

United Kingdom

Region code

UKE13 - North and North East Lincolnshire
Companies House

09370825

Internet address(es)

Main address

https://www.solentgateway.com/

1.6) Main activity

Port-related activities
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https://www.solentgateway.com/
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Section II: Object

Il.1) Scope of the procurement

I1.1.1) Title
Marchwood Port Development - Phase 1-3 Design and Build
I1.1.2) Main CPV code

e 45000000 - Construction work

I1.1.3) Type of contract
Works
I1.1.4) Short description

Provision of services to undertake the design and construction of the Marchwood Port
development (terrestrial works only).

Works include: Creation of large areas of hard-standing surfaces, modifications to main
port entrance including the construction of a new security office building and entrance
canopy, modification of existing internal road network and railway sidings, enhancement
and upgrade of existing CCTV, drainage (including new outfalls), lighting,
telecommunications, gas and power networks, perimeter fencing, demolition and/or
modification to existing buildings and creation and enhancement of ecological areas
including wider landscape improvements.

11.1.6) Information about lots

This contract is divided into lots: No

I1.2) Description
11.2.2) Additional CPV code(s)

e 45000000 - Construction work

11.2.3) Place of performance

NUTS codes
¢ UKJ - South East (England)

Main site or place of performance



Page 4to 7

Marchwood Port, located next to the village of Marchwood, south-west of Southampton.
11.2.4) Description of the procurement

SGL have pursued consent for the proposed redevelopment of Marchwood Port via the
Town and Country Planning Act.

Works are anticipated to be delivered in six phases between 2022 - 2027 with Phases 1 to
3 being the subject of this procurement and contract ("the Project").

The Project is intended to be delivered in three phases, although it is noted that capital
expenditure associated with Phase 1 will deliver approximately 90-95% of value of the
Project.

The works, which are mainly terrestrial based, are likely to comprise but are not limited to:

1. Creation of hard-standing surfaces (which forms the majority of the scope of work)
providing flexible external storage for the following:

a. Containers

b. Vehicles

c. Steel (clean and scrap)
d. Forest Products

e. Bulks and aggregates
f. Palletised cargo.

2. Modifications to main port entrance including the construction of a new Security Office
and Entrance Canopy (providing three vehicle lanes).

3. Enhancement and upgrade of existing CCTV, drainage (including 2no. new drainage
outfalls), lighting, telecommunications, gas and power.

4. Enhancement and upgrade of the site perimeter fencing.
5. Modification of rail sidings.

6. Demolition and/or modification to existing buildings



Page5to 7

SGL plan to appoint a contractor on a design-build basis with services summarised as
follows:

Phase 1

* RIBA Stage 4 - Technical Design

* RIBA Stage 5 -Construction

Phase 2 and Phase 3

Step 1

* RIBA 3 - Developed Design (developed against agreed planning parameters).
* Reserved Matters/Detailed Planning Application

11.2.5) Award criteria

Quality criterion - Name: Legal / Weighting: 15

Quality criterion - Name: Methodology, Resources, Stakeholder Management,
Programme, HSE, Social Value / Weighting: 35

Cost criterion - Name: Price, CE, Fee, Equipment Adjustment / Weighting: 50
11.2.11) Information about options

Options: No



Page 6to 7

Section IV. Procedure

IV.1) Description
IV.1.1) Type of procedure

Negotiated procedure with prior call for competition
IV.1.8) Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: No

IV.2) Administrative information

IV.2.1) Previous publication concerning this procedure

Notice number: 2021/S 000-013479

1IV.2.9) Information about termination of call for competition in the form of a periodic
indicative notice

The contracting entity will not award any further contracts based on the above periodic
indicative notice

Section V. Award of contract
A contract/lot is awarded: Yes

V.2) Award of contract

V.2.1) Date of conclusion of the contract

13 June 2022


/Notice/013479-2021
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Section VI. Complementary information

V1.4) Procedures for review

V1.4.1) Review body
Solent Gateway Ltd

Grimsby

Country

United Kingdom
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