This is a published notice on the Find a Tender service: https://www.find-tender.service.gov.uk/Notice/026562-2022

Not applicable

Refurbishment and maintenance of an existing residential building in London, comprising 125 units at Charing Cross Road, London, WC2H

Soho Housing Association Limited

F14: Notice for changes or additional information

Notice identifier: 2022/S 000-026562

Procurement identifier (OCID): ocds-h6vhtk-036353

Published 22 September 2022, 2:36pm

Section I: Contracting authority/entity

I.1) Name and addresses

Soho Housing Association Limited

18 Hanway Street

London

W1T 1UF

Contact

Joe Lamb

Email

ioe.lamb@potterraper.co.uk

Telephone

+44 2086583538

Country

United Kingdom

NUTS code

UK - United Kingdom

National registration number

IP20784R

Internet address(es)

Main address

https://www.sohoha.org.uk/

Buyer's address

https://www.mytenders.co.uk/search/Search_AuthProfile.aspx?ID=AA1142

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

Refurbishment and maintenance of an existing residential building in London, comprising 125 units at Charing Cross Road, London, WC2H

Reference number

BE063 / 455

II.1.2) Main CPV code

• 45211341 - Flats construction work

II.1.3) Type of contract

Works

II.1.4) Short description

Refurbishment and maintenance of an existing residential building in London, comprising 125 units, including but not limited to the replacement of windows to all facades, concrete repairs, and internal communal works such as decorations and services renewals.

Section VI. Complementary information

VI.6) Original notice reference

Notice number: 2022/S 000-023929

Section VII. Changes

VII.1) Information to be changed or added

VII.1.2) Text to be corrected in the original notice

Section number

IV.2.2

Place of text to be modified

Time limit

Instead of

Date

26 September 2022

Local time

12:00pm

Read

Date

28 September 2022

Local time

12:00pm

VII.2) Other additional information

Internal governance procedures will commence from Thursday 29th so the Client considers that an additional 2 days can be provided to suppliers/contractors without compromising the programme set out in the ITP document.