This is a published notice on the Find a Tender service: <a href="https://www.find-tender.service.gov.uk/Notice/026974-2022">https://www.find-tender.service.gov.uk/Notice/026974-2022</a>

Not applicable

# SDF Lot 3.1 Central\_ H W Martin (Traffic Management) Ltd B

National Highways

F14: Notice for changes or additional information

Notice identifier: 2022/S 000-026974

Procurement identifier (OCID): ocds-h6vhtk-035f4a

Published 26 September 2022, 11:19pm

## Section I: Contracting authority/entity

## I.1) Name and addresses

**National Highways** 

The Cube, 199 Wharfside Street

Birmingham

**B1 1RN** 

#### **Email**

Procurement\_SDF@nationalhighways.co.uk

#### Country

**United Kingdom** 

### Region code

UK - United Kingdom

#### Internet address(es)

Main address

http://www.nationalhighways.co.uk

## **Section II: Object**

#### II.1) Scope of the procurement

II.1.1) Title

SDF Lot 3.1 Central\_ H W Martin (Traffic Management) Ltd B

II.1.2) Main CPV code

• 45000000 - Construction work

II.1.3) Type of contract

Works

#### II.1.4) Short description

National Highways continues to roll out the Asset Delivery model to its operational areas. There is a requirement to deliver a range of renewal, improvement and selected small scheme construction works on the Strategic Road Network in areas utilising specialist contractors working collaboratively with National Highways to deliver these works. It is envisaged that this framework will straddle two Road Investment Strategy (RIS) periods (RIS 2 and RIS 3) enabling a smooth transition between them. Works for schemes have been divided into a number of workstreams that align with the contractors' specialisms, and will also include design. Bandings have been introduced into the framework model to differentiate some contracting terms between bands.

## Section VI. Complementary information

## VI.6) Original notice reference

Notice number: 2022/S 000-022732

## **Section VII. Changes**

## VII.1.2) Text to be corrected in the original notice

Section number

V.2.1

Lot No

3.1/C

Place of text to be modified

V.2.1 Date of conclusion of the contract

Instead of

Date

8 April 2022

Read

Date

26 May 2022