

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/026983-2021>

Not applicable

## **Integrated Asset Management Delivery Partner**

National Nuclear Laboratory

F14: Notice for changes or additional information

Notice identifier: 2021/S 000-026983

Procurement identifier (OCID): ocds-h6vhtk-02e40e

Published 28 October 2021, 8:57am

### **Section I: Contracting authority/entity**

#### **I.1) Name and addresses**

National Nuclear Laboratory

5th Floor, Chadwick House, Birchwood Park

Warrington

WA3 6AE

#### **Contact**

Ruth Oladele-Coker

#### **Email**

[Ruth.Oladele-Coker@uknnl.com](mailto:Ruth.Oladele-Coker@uknnl.com)

#### **Telephone**

+44 1925933805

#### **Country**

United Kingdom

**NUTS code**

UKD61 - Warrington

**National registration number**

3857752

**Internet address(es)**

Main address

<https://www.gov.uk/government/case-studies/shared-services-alliance-ssa-for-nuclear-decommissioning-estate>

---

## Section II: Object

### II.1) Scope of the procurement

#### II.1.1) Title

Integrated Asset Management Delivery Partner

Reference number

NNLC289

#### II.1.2) Main CPV code

- 72220000 - Systems and technical consultancy services

#### II.1.3) Type of contract

Services

#### II.1.4) Short description

NNL are undertaking a work Programme that will support, automate, and optimise all aspects of NNL's Asset Care activities, Laboratory Management and Planning and Scheduling capabilities in an integrated enterprise wide approach. It is envisaged that this Programme will consist of two phases.

NNL have a requirement for Delivery Service Partner to work alongside NNL to facilitate, specify, and control an 'Integrated Asset Solution'.

The first phase for the current Financial Year (FY) 2021-2022 (ending in March 2022) will require the existing target operating model (TOM), to be road mapped and documented before the design and implementation planning stage.

The second phase for the next Financial Year (FY) 2022-2023 will focus on the implementation of these processes and the technology stack that will support them depending upon the outcome of Phase 1 .

---

## Section VI. Complementary information

### VI.6) Original notice reference

Notice number: [2021/S 000-023707](#)

---

## **Section VII. Changes**

### **VII.1) Information to be changed or added**

### **VII.2) Other additional information**

Submission deadline was changed from 22/10/2021 to 26/10/2021