This is a published notice on the Find a Tender service: <u>https://www.find-tender.service.gov.uk/Notice/027110-2024</u>

Not applicable

Delivery of Phase 1 Works for the Artizan Redevelopment

West Dunbartonshire Council

F14: Notice for changes or additional information Notice identifier: 2024/S 000-027110 Procurement identifier (OCID): ocds-h6vhtk-048702 Published 23 August 2024, 2:34pm

Section I: Contracting authority/entity

I.1) Name and addresses

West Dunbartonshire Council

16 Church Street

Dumbarton

G82 1QL

Email

corporate.procurement@west-dunbarton.gov.uk

Telephone

+44 1389737000

Country

United Kingdom

NUTS code

UKM81 - East Dunbartonshire, West Dunbartonshire and Helensburgh & Lomond

Internet address(es)

Main address

http://www.west-dunbarton.gov.uk/business/suppliers/procurement/

Buyer's address

https://www.publiccontractsscotland.gov.uk/search/Search_AuthProfile.aspx?ID=AA0015 3

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

Delivery of Phase 1 Works for the Artizan Redevelopment

Reference number

2324-43

II.1.2) Main CPV code

• 45000000 - Construction work

II.1.3) Type of contract

Works

II.1.4) Short description

West Dunbartonshire Council (the Council) is seeking to appoint a contractor to develop and deliver the redevelopment of the Artizan shopping centre, including public realm works, property improvement works, and infrastructure works.

Section VI. Complementary information

VI.6) Original notice reference

Notice number: 2024/S 000-024239

Section VII. Changes

VII.1) Information to be changed or added

VII.1.2) Text to be corrected in the original notice

Section number

IV.2.2

Place of text to be modified

Time limit

Instead of

Date

17 September 2024

Local time

12:00pm

Read

Date

1 October 2024

Local time

12:00pm

Section number

IV.2.7

Place of text to be modified

Conditions for opening of tenders

Instead of

Date

17 September 2024

Local time

12:00pm

Read

Date

1 October 2024

Local time

12:00pm

VII.2) Other additional information

Submission deadline extended due to volume of clarifications