

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/027370-2023>

Not applicable

PAN2848 - HRA Phase 2 Saffron Lane - Building of 38 Affordable Homes

Leicester City Council

F14: Notice for changes or additional information

Notice identifier: 2023/S 000-027370

Procurement identifier (OCID): ocds-h6vhtk-03fa1b

Published 15 September 2023, 2:56pm

Section I: Contracting authority/entity

I.1) Name and addresses

Leicester City Council

City Hall (4th Floor), 115 Charles Street

Leicester

LE1 1FZ

Contact

Miss Lisa Brownbridge

Email

lisa.brownbridge@leicester.gov.uk

Telephone

+44 1164544033

Country

United Kingdom

Region code

UKF21 - Leicester

Internet address(es)

Main address

<http://www.leicester.gov.uk>

Buyer's address

<http://www.leicester.gov.uk>

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

PAN2848 - HRA Phase 2 Saffron Lane - Building of 38 Affordable Homes

Reference number

DN647471

II.1.2) Main CPV code

- 45000000 - Construction work

II.1.3) Type of contract

Works

II.1.4) Short description

HRA Phase 2 Saffron Lane - Building of 38 Affordable Homes

Saffron Lane was initially procured at the end of May 2022, however, the Principal Contractor appointed ceased trading in September 2022. Leicester City Council (LCC) wishes to procure another suitable principal contractor from an open tender process as part of a single stage tender to design and build 38nr. affordable units and associated work on land at the rear of Hawkins Road off Saffron Lane. The contract is expected to last for no longer than 18 months.

Section VI. Complementary information

VI.6) Original notice reference

Notice number: [2023/S 000-026199](#)

Section VII. Changes

VII.1) Information to be changed or added

VII.1.2) Text to be corrected in the original notice

Section number

IV.2.2

Instead of

Date

19 October 2023

Local time

12:00pm

Read

Date

13 November 2023

Local time

12:00pm

VII.2) Other additional information

This notice was temporarily put on hold due to technical issues with the uploading of documents. Therefore new timescales added to reflect the delay.