

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/027495-2021>

Tender

Eastern Multi-Academy Trust Managed Service Procurement

Eastern Multi-Academy Trust

F02: Contract notice

Notice identifier: 2021/S 000-027495

Procurement identifier (OCID): ocids-h6vhtk-02f2d5

Published 3 November 2021, 8:29am

Section I: Contracting authority

I.1) Name and addresses

Eastern Multi-Academy Trust

Queen Mary Road

King's Lynn

PE30 4QG

Contact

Geoff Chandler

Email

geoff.chandler@moxton-education.com

Telephone

+44 07970661087

Country

United Kingdom

NUTS code

UKH - East of England

Internet address(es)

Main address

<https://www.eastern-mat.co.uk>

I.3) Communication

The procurement documents are available for unrestricted and full direct access, free of charge, at

<https://www.eastern-mat.co.uk/page/?title=SQ+Documents&pid=57&action=saved>

Additional information can be obtained from the above-mentioned address

Tenders or requests to participate must be submitted to the above-mentioned address

I.4) Type of the contracting authority

Body governed by public law

I.5) Main activity

Education

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

Eastern Multi-Academy Trust Managed Service Procurement

II.1.2) Main CPV code

- 72000000 - IT services: consulting, software development, Internet and support

II.1.3) Type of contract

Services

II.1.4) Short description

Eastern Multi-Academy Trust is a regional multi-academy trust with primary and secondary phase academies across the East of England.

The first secondary phase Academy, King's Lynn Academy, opened in 2010. 2014 was a period of rapid growth with two primary phase academies - Nelson Academy in Downham Market and Eastgate Academy in King's Lynn - joining the Trust followed in September by another secondary phase academy, King Edward VII Academy. Southery Academy became our third primary phase academy in 2016 and in 2017, the Trust also welcomed North Wootton Academy, Upwell Academy, and Emneth Academy in the primary phase.

In 2017 the Trust expanded further afield, with three primary academies in Thetford joining: Diamond Academy, Norwich Road Academy and Admirals Academy. Two more primary schools joined the Trust in the Thetford area, with Queensway Infant Academy in Thetford and West Row Academy in December 2017. Glade Academy in Brandon joined the Trust in January 2018 and Raleigh Infant Academy in July 2018 to complete a Breckland hub.

Our academies promote individual learning through inspirational teaching and challenging lessons, driving up academic standards and achievement rates well above national levels.

The Eastern Multi-Academy Trust seeks to offer mutual support from one academy to another, develop shared learning and understanding, collaborate to achieve better outcomes, recognise unique qualities and differences, be positive and aspirational, focus on the successes of individuals and develop a culture of healthy competition.

This procurement encompasses the items noted below. In essence, this procurement is all about identifying a single supplier to provide a fully outsourced managed service. At the sole discretion of the Trust any future schools that the Trust may incorporate into the Trust will also be added to the ICT contract. Any additional schools will co-terminate to the end same end date of the initial contract.

Further details regarding timescales are noted below but in summary this is advertised as a 66 month contract with a maximum 5 year managed service with start and end dates as follows:

- Contract Start Date - 1st February 2022
- Service start date - 1st August 2022
- Service end date - 31st July 2027

The new Managed service provider will also deliver a range of technology and change management projects to go ahead as soon as possible. The main focus of these projects is to address technology issues in schools and 'join up' the schools into a single network provision. It is envisaged the main part of this will be complete by the end of the Summer of 2022, subject to funding. To enable both planning and any preliminary works to take place the contract will start from the 1st February with the responsibility for the full managed service starting from the 1st August 2022.

The companies identified from these shortlisting questions to receive the ITT will then receive a detailed set of requirements. For the purposes of this shortlisting stage bidders should assume that the ITT will include, but not be limited to;

- strategic advice and direction to the Trust regarding ICT
- a core 50 week service
- service desk
- local staffing that bidders deem necessary to deliver the SLA
- responsibility for design, specification, installation and management of all ICT infrastructure
- supply of goods and services based on an agreed Best Value (BV) approach
- management of all ICT against an agreed SLA
- management of 3rd parties

- relevant monitoring, management, patching and reporting
- training - technical and curriculum as necessary
- expectation that the provider will drive innovation
- risk registers and inventory management
- collective partnership targets aligned to the Trusts objectives
- probable integration and upgrade of the communications and security infrastructure

II.1.5) Estimated total value

Value excluding VAT: £2,500,000

II.1.6) Information about lots

This contract is divided into lots: No

II.2) Description

II.2.2) Additional CPV code(s)

- 80100000 - Primary education services
- 80200000 - Secondary education services
- 80400000 - Adult and other education services
- 80500000 - Training services

II.2.3) Place of performance

NUTS codes

- UK - United Kingdom

II.2.4) Description of the procurement

Eastern Multi-Academy Trust is a regional multi-academy trust with primary and secondary phase academies across the East of England.

The first secondary phase Academy, King's Lynn Academy, opened in 2010. 2014 was a period of rapid growth with two primary phase academies - Nelson Academy in Downham Market and Eastgate Academy in King's Lynn - joining the Trust followed in September by

another secondary phase academy, King Edward VII Academy. Southery Academy became our third primary phase academy in 2016 and in 2017, the Trust also welcomed North Wootton Academy, Upwell Academy, and Emneth Academy in the primary phase.

In 2017 the Trust expanded further afield, with three primary academies in Thetford joining: Diamond Academy, Norwich Road Academy and Admirals Academy. Two more primary schools joined the Trust in the Thetford area, with Queensway Infant Academy in Thetford and West Row Academy in December 2017. Glade Academy in Brandon joined the Trust in January 2018 and Raleigh Infant Academy in July 2018 to complete a Breckland hub.

Our academies promote individual learning through inspirational teaching and challenging lessons, driving up academic standards and achievement rates well above national levels.

The Eastern Multi-Academy Trust seeks to offer mutual support from one academy to another, develop shared learning and understanding, collaborate to achieve better outcomes, recognise unique qualities and differences, be positive and aspirational, focus on the successes of individuals and develop a culture of healthy competition.

This procurement encompasses the items noted below. In essence, this procurement is all about identifying a single supplier to provide a fully outsourced managed service. At the sole discretion of the Trust any future schools that the Trust may incorporate into the Trust will also be added to the ICT contract. Any additional schools will co-terminate to the end same end date of the initial contract.

Further details regarding timescales are noted below but in summary this is advertised as a 66 month contract with a maximum 5 year managed service with start and end dates as follows:

- Contract Start Date - 1st February 2022
- Service start date - 1st August 2022
- Service end date - 31st July 2027

The new Managed service provider will also deliver a range of technology and change management projects to go ahead as soon as possible. The main focus of these projects is to address technology issues in schools and 'join up' the schools into a single network provision. It is envisaged the main part of this will be complete by the end of the Summer of 2022, subject to funding. To enable both planning and any preliminary works to take place the contract will start from the 1st February with the responsibility for the full managed service starting from the 1st August 2022.

The companies identified from these shortlisting questions to receive the ITT will then receive a detailed set of requirements. For the purposes of this shortlisting stage bidders should assume that the ITT will include, but not be limited to;

- strategic advice and direction to the Trust regarding ICT
- a core 50 week service
- service desk
- local staffing that bidders deem necessary to deliver the SLA
- responsibility for design, specification, installation and management of all ICT infrastructure
- supply of goods and services based on an agreed Best Value (BV) approach
- management of all ICT against an agreed SLA
- management of 3rd parties
- relevant monitoring, management, patching and reporting
- training - technical and curriculum as necessary
- expectation that the provider will drive innovation
- risk registers and inventory management
- collective partnership targets aligned to the Trusts objectives
- probable integration and upgrade of the communications and security infrastructure

II.2.5) Award criteria

Price is not the only award criterion and all criteria are stated only in the procurement documents

II.2.6) Estimated value

Value excluding VAT: £2,500,000

II.2.7) Duration of the contract, framework agreement or dynamic purchasing system

Duration in months

66

This contract is subject to renewal

No

II.2.9) Information about the limits on the number of candidates to be invited

Maximum number: 10

II.2.10) Information about variants

Variants will be accepted: No

II.2.11) Information about options

Options: No

Section III. Legal, economic, financial and technical information

III.1) Conditions for participation

III.1.2) Economic and financial standing

Selection criteria as stated in the procurement documents

Section IV. Procedure

IV.1) Description

IV.1.1) Type of procedure

Competitive procedure with negotiation

IV.1.5) Information about negotiation

The contracting authority reserves the right to award the contract on the basis of the initial tenders without conducting negotiations

IV.1.8) Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: No

IV.2) Administrative information

IV.2.2) Time limit for receipt of tenders or requests to participate

Date

1 December 2021

Local time

12:00pm

IV.2.3) Estimated date of dispatch of invitations to tender or to participate to selected candidates

10 December 2021

IV.2.4) Languages in which tenders or requests to participate may be submitted

English

IV.2.6) Minimum time frame during which the tenderer must maintain the tender

Duration in months: 6 (from the date stated for receipt of tender)

Section VI. Complementary information

VI.1) Information about recurrence

This is a recurrent procurement: No

VI.2) Information about electronic workflows

Electronic ordering will be used

Electronic invoicing will be accepted

Electronic payment will be used

VI.4) Procedures for review

VI.4.1) Review body

Eastern Multi-Academy Trust

King's Lynn

PE30 4QG

Country

United Kingdom