

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/027966-2023>

Contract

Project Management and Design Assurance Consultancy Services for FASTER Project NI

University of Ulster

F03: Contract award notice

Notice identifier: 2023/S 000-027966

Procurement identifier (OCID): ocds-h6vhtk-03df59

Published 21 September 2023, 6:41pm

Section I: Contracting authority

I.1) Name and addresses

University of Ulster

Block X Room X031, Cromore Road

Coleraine

BT52 1SA

Email

s.gault@ulster.ac.uk

Telephone

+44 2870123013

Country

United Kingdom

Region code

UKN - Northern Ireland

National registration number

NIC100166

Internet address(es)

Main address

www.ulster.ac.uk

I.4) Type of the contracting authority

Ministry or any other national or federal authority

I.5) Main activity

Education

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

Project Management and Design Assurance Consultancy Services for FASTER Project NI

Reference number

project_27677

II.1.2) Main CPV code

- 71322500 - Engineering-design services for traffic installations

II.1.3) Type of contract

Services

II.1.4) Short description

Project Management and Design Assurance Consultancy Services for FASTER Project NI.

II.1.6) Information about lots

This contract is divided into lots: No

II.1.7) Total value of the procurement (excluding VAT)

Value excluding VAT: £104,730

II.2) Description

II.2.3) Place of performance

NUTS codes

- UKN - Northern Ireland

Main site or place of performance

Design Assurance and Project Management at the sites across Northern Ireland and outlined in Procurement Documents.

II.2.4) Description of the procurement

The FASTER Project has been awarded funding for the Project's costs from the European Union's INTERREG VA Programme, managed by the Special EU Programmes Body (SEUPB).

The partnership will implement the physical rollout of 73 rapid charging stations in the programme area. The Project aims to ensure that the availability of charging stations is not a major obstacle to Electric Vehicle (EV) market penetration with the proposal to carry out the design, analysis, procurement, installation, and operation of 73 Rapid Chargers across the three programme jurisdictions. There must be cross compatibility between the three jurisdictions which may be achieved using contactless card payments or other methods.

The FASTER Project is led by East Border Region Ltd. There are a total of seven project partners and 14 associate partners from across the three jurisdictions.

The following Project Partners will be directly involved in the planning and delivery of the overall Project:

1. East Border Region Ltd (EBR) (Lead partner)
2. Louth County Council (Procurement lead in R.O.I)

3. Dundalk Institute of Technology (DKIT)
4. Ulster University (Procurement lead in N.I.)
5. South West College
6. Highlands & Islands Transport Partnership (HiTRANS) (Procurement lead in Western Scotland)
7. University of Strathclyde

Other Associate Partners essential to the delivery of the overall project are:

1. Monaghan County Council
2. Cavan County Council
3. Leitrim County Council
4. Sligo County Council
5. Donegal County Council
6. Meath County Council
7. Sustainable Authority of Ireland (SEAI)
8. IT Sligo
10. Ards and North Down Borough Council
11. Newry Mourne and Down District Council
12. Mid-Ulster Council
13. Fermanagh and Omagh Council
14. Derry and Strabane Council
15. Belfast City Council
16. Mid Ulster Council

The University, as the Client for the design and build phase of the Project, is seeking a

suitably qualified and experienced Economic Operator to design, construct and install up to 24, 50 kW rapid chargers (or equivalent output) for public use before handing over to the Councils, as the Clients on the operational phase. Ulster University is the Client for the Project Manager and Design Assurance contract (This Contract). For the Design, Build Operate contract being overseen, Ulster University and the Councils are the Client. Ulster University for the Design and Build Component until works completion and the Councils for the Operational phase. At Works Completion, each Local Council will then assume the role of the Client for the EV Charge points within their own jurisdiction. The programme from this contract must break the sites into batches and ensure that the DBO Contractor installs a Sub-meter at each site and the sites are left commissioned and fully functional before moving to the next series of installations. The operational phase must also be agreed with each individual Council.

II.2.5) Award criteria

Quality criterion - Name: Social Value / Weighting: 10%

Quality criterion - Name: Management of DBO Contractor / Weighting: 20%

Quality criterion - Name: Management of the Provision of Project Management Services / Weighting: 15%

Quality criterion - Name: Design Assurance / Weighting: 15%

Price - Weighting: 40% Price

II.2.11) Information about options

Options: No

II.2.13) Information about European Union Funds

The procurement is related to a project and/or programme financed by European Union funds: Yes

Identification of the project

Faster Project: A project supported by the European Union's INTERREG VA Programme, managed by the special EU Programmes Body (SEUPB)

Section IV. Procedure

IV.1) Description

IV.1.1) Type of procedure

Open procedure

IV.1.8) Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: Yes

IV.2) Administrative information

IV.2.1) Previous publication concerning this procedure

Notice number: [2023/S 000-019282](#)

Section V. Award of contract

A contract/lot is awarded: Yes

V.2) Award of contract

V.2.1) Date of conclusion of the contract

23 August 2023

V.2.2) Information about tenders

Number of tenders received: 1

The contract has been awarded to a group of economic operators: No

V.2.3) Name and address of the contractor

Stephen Clarke Consulting Ltd

Osprey House, 26 Church Road

Hollywood

BT18 9BU

Country

United Kingdom

NUTS code

- UKN - Northern Ireland

The contractor is an SME

Yes

V.2.4) Information on value of contract/lot (excluding VAT)

Total value of the contract/lot: £104,730

Section VI. Complementary information

VI.4) Procedures for review

VI.4.1) Review body

High Court of Justice in Northern Ireland

Royal Courts of Justice, Chichester Street

Belfast

BT1 3JY

Country

United Kingdom

VI.4.3) Review procedure

Precise information on deadline(s) for review procedures

The University incorporated a minimum 10 calendar days standstill period at the point information on award of the contract was communicated to all tenderers. The standstill period provided time for unsuccessful tenderers to challenge the award decision before the contract was entered into. The Public Contracts Regulations 2015 provide for aggrieved parties who have been harmed or are at risk of harm by a breach of the rules to take action in the High Court (Northern Ireland).