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This is a published notice on the Find a Tender service: https://www.find-
tender.service.gov.uk/Notice/028043-2023 

Planning

Chesterfield Canal Trust - Enabling Works Contractor

Chesterfield Canal Trust Ltd

F01: Prior information notice
Prior information only  
Notice identifier: 2023/S 000-028043
Procurement identifier (OCID): ocds-h6vhtk-040306  
Published 22 September 2023, 12:53pm

Section I: Contracting authority

I.1) Name and addresses

Chesterfield Canal Trust Ltd

22, Works Road, Hollingwood

CHESTERFIELD

S432PF

Contact

Jon Lindley

Email

j.lindley@chesterfield-canal-trust.org.uk

Telephone

+44 7891624755

Country

https://www.find-tender.service.gov.uk/Notice/028043-2023
https://www.find-tender.service.gov.uk/Notice/028043-2023
mailto:j.lindley@chesterfield-canal-trust.org.uk
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United Kingdom

Region code

UKF12 - East Derbyshire

Companies House

03403203

Internet address(es)

Main address

https://chesterfield-canal-trust.org.uk/restoration/tender-and-job-opportunities/

I.3) Communication

Additional information can be obtained from the above-mentioned address

I.4) Type of the contracting authority

Other type

Charity

I.5) Main activity

Other activity

Economic & Social Regeneration through Canal Restoration

https://chesterfield-canal-trust.org.uk/restoration/tender-and-job-opportunities/
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Section II: Object

II.1) Scope of the procurement

II.1.1) Title

Chesterfield Canal Trust - Enabling Works Contractor

II.1.2) Main CPV code

45100000 - Site preparation work

II.1.3) Type of contract

Works

II.1.4) Short description

This enabling works package is required to create safe access onto site and to divert the
public to facilitate the future restoration of the canal. 

In summary this will include a new site entrance, site compound creation, site levelling,
construction of a new bridleway bridge, creation and diversion of Public Rights of Way
(PROW) and the application of all required permits and permissions.

An overview of the works is listed below, which is then expanded on: 

Planning Conditions and Permits

• Provide all necessary for the discharge of three pre-commencement planning conditions

• Application for the closure and diversion of PROW

• Application for a Coal Authority Permit

• Contractor input for a Network Rail Permit

• Application for the S278 Works  

Enabling Works

• Security of the site area to protect the public

• Forming of a secure compound area and the provision of welfare facilities
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• Removal of trees and vegetation as identified in advance of the nesting season 

• Tree protection as identified

• Construction of the new S278 highway entrance 

• Excavation to design formation levels adjacent to the TPT Bridge and lock

• Testing of materials as required by the remediation strategy

• Stockpiling on site of suitable excavated material

• Disposal off site of any materials deemed unsuitable 

• Design and installation of a suitable and sufficient access road and hardstanding area to
facilitate the installation of the TPT Bridge

• All required Service diversions and protection, temporary or permanent.

• Main Contractor's compound, including any required 278/106/108 works.

PROW

• Re-routing of PROW through network rail land

• Secure fencing to existing PROW which runs across the previously completed canal to
the southern extremity of the proposed TPT bridge 

• Provide a secure and suitable crossing point over the above PROW

• Realignment of existing footpaths and construction of new paths to link through to the
new TPT Bridge - including management of the PROW's and protection of the public

• Installation of new fingerboard signage for pedestrian routes

TPT Bridge

• Construction of Bridge foundations and piling

• Construction of abutment walls  

• Delivery, assembly and installation of TPT Bridge

• Surfacing and drainage to TPT Bridge 
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• Timber parapet to TPT Bridge

CDM

• Fulfilment of the Principal Contractor role as defined under CDM Regulations 2015.

• Fulfilment of the Principal Designer role as defined under CDM Regulations 2015.

II.1.6) Information about lots

This contract is divided into lots: No

II.2) Description

II.2.2) Additional CPV code(s)

44212100 - Bridge

II.2.3) Place of performance

NUTS codes

UKF12 - East Derbyshire

Main site or place of performance

Staveley, Derbyshire

II.2.4) Description of the procurement

This is a Prior Information Notice for the Enabling Works package described above. It is
anticipated that the tender process will begin, and tender documents become available,
on 16 October 2023.

It will be a one-stage process:

Stage 1 - Invitation to Tender (ITT)

Stage 1 will select a contractor to deliver the works.

II.3) Estimated date of publication of contract notice

16 October 2023



Page 6 to 6

Section IV. Procedure

IV.1) Description

IV.1.8) Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: Yes
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