This is a published notice on the Find a Tender service: https://www.find-tender.service.gov.uk/Notice/028686-2021

Tender

Re-Ordering of Outbound Controls - Main Works

Dover Harbour Board

F05: Contract notice - utilities

Notice identifier: 2021/S 000-028686

Procurement identifier (OCID): ocds-h6vhtk-02e762

Published 17 November 2021, 12:17pm

Section I: Contracting entity

I.1) Name and addresses

Dover Harbour Board

Harbour House, Marine Parade

DOVER

CT17 9BU

Contact

Dan Wells

Email

PODprocurement@doverport.co.uk

Telephone

+44 1304240400

Country

United Kingdom

NUTS code

UKJ44 - East Kent

Internet address(es)

Main address

https://www.doverport.co.uk

I.3) Communication

The procurement documents are available for unrestricted and full direct access, free of charge, at

https://www.doverport.co.uk

Additional information can be obtained from the above-mentioned address

Tenders or requests to participate must be submitted electronically via

https://www.doverport.co.uk

I.6) Main activity

Port-related activities

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

Re-Ordering of Outbound Controls - Main Works

II.1.2) Main CPV code

• 45000000 - Construction work

II.1.3) Type of contract

Works

II.1.4) Short description

The Re-ordering of Outbound Controls project is a mix of demolition, construction of new buildings and structures, paving/civils/groundworks and associated infrastructure works required as part of the re-ordering of the Port of Dover's existing outbound border controls and check-in facilities for traffic leaving the UK.

II.1.6) Information about lots

This contract is divided into lots: No

II.2) Description

II.2.2) Additional CPV code(s)

- 45111100 Demolition work
- 45111200 Site preparation and clearance work
- 45213100 Construction work for commercial buildings
- 45213300 Buildings associated with transport
- 45213340 Construction work for buildings relating to water transport
- 45213341 Ferry terminal building construction work
- 45213342 Ro-ro terminal construction work
- 45213350 Construction work for buildings relating to various means of transport
- 45223210 Structural steelworks
- 45223300 Parking lot construction work
- 45223800 Assembly and erection of prefabricated structures
- 45233100 Construction work for highways, roads
- 45233120 Road construction works
- 45233161 Footpath construction work
- 45233162 Cycle path construction work
- 45233200 Various surface works
- 45233221 Road-surface painting work

- 45233222 Paving and asphalting works
- 45241100 Quay construction work
- 45241400 Dock construction work
- 45241600 Installation of port lighting equipment
- 45262400 Structural steel erection work
- 45311000 Electrical wiring and fitting work
- 45315100 Electrical engineering installation works
- 45316213 Installation of traffic guidance equipment
- 45321000 Thermal insulation work
- 45331100 Central-heating installation work
- 45332000 Plumbing and drain-laying work
- 45342000 Erection of fencing

II.2.3) Place of performance

NUTS codes

UKJ44 - East Kent

II.2.4) Description of the procurement

The Re-ordering of Outbound Controls project is a mix of demolition, construction of new buildings and structures, paving/civils/groundworks and associated infrastructure works required as part of the re-ordering of the Port of Dover's existing outbound border controls and check-in facilities for traffic leaving the UK.

These works include but are not limited to the following:

- Demolition and services diversions,
- Paving construction and below ground infrastructure,
- New buildings, Solar PV and sheds,
- New prefabricated kiosks and overhead canopies,
- Existing building refurbishment,

- New Port (highways) paving construction,
- · Associated highways infrastructure & street furniture,
- New fencing, access-controlled turnstiles, gates & barriers,
- High mast lighting, CCTV and variable message signage,
- MEICA Installations.

II.2.5) Award criteria

Price is not the only award criterion and all criteria are stated only in the procurement documents

II.2.7) Duration of the contract, framework agreement or dynamic purchasing system

Start date

1 August 2022

This contract is subject to renewal

No

II.2.10) Information about variants

Variants will be accepted: Yes

II.2.11) Information about options

Options: No

II.2.14) Additional information

Further information on the project including outline design and estimated cost range of the scheme, is available in the PQQ document pack which is freely available on request from Dan Wells via the email PODprocurement@doverport.co.uk

Request for the PQQ must be received at PODprocurement@doverport.co.uk by 06 December 2021 at the latest.

The submission date for returning your completed PQQ is 19 December 2021.

Section III. Legal, economic, financial and technical information

III.1) Conditions for participation

III.1.2) Economic and financial standing

Selection criteria as stated in the procurement documents

III.1.3) Technical and professional ability

Selection criteria as stated in the procurement documents

Section IV. Procedure

IV.1) Description

IV.1.1) Type of procedure

Negotiated procedure with prior call for competition

IV.1.8) Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: No

IV.2) Administrative information

IV.2.1) Previous publication concerning this procedure

Notice number: <u>2021/S 000-024565</u>

IV.2.2) Time limit for receipt of tenders or requests to participate

Date

6 December 2021

IV.2.4) Languages in which tenders or requests to participate may be submitted

English

Section VI. Complementary information

VI.1) Information about recurrence

This is a recurrent procurement: No

VI.4) Procedures for review

VI.4.1) Review body

High Court of England and Wales

London

Country

United Kingdom