This is a published notice on the Find a Tender service: <a href="https://www.find-tender.service.gov.uk/Notice/028886-2022">https://www.find-tender.service.gov.uk/Notice/028886-2022</a>

**Planning** 

# HE0914 A350 Chippenham Duelling Scheme April 2023

Wiltshire Council

F01: Prior information notice

Prior information only

Notice identifier: 2022/S 000-028886

Procurement identifier (OCID): ocds-h6vhtk-037589

Published 13 October 2022, 4:06pm

## **Section I: Contracting authority**

## I.1) Name and addresses

Wiltshire Council

Wiltshire Council, County Hall, Bythesea Road

Trowbridge

**BA14 8JN** 

#### Contact

Mr Dave Gillett

#### **Email**

david.gillett@wiltshire.gov.uk

### **Telephone**

+44 1255713371

#### Country

**United Kingdom** 

Region code

UKK15 - Wiltshire CC

Internet address(es)

Main address

http://www.wiltshire.gov.uk/

Buyer's address

http://www.wiltshire.gov.uk/

## I.3) Communication

The procurement documents are available for unrestricted and full direct access, free of charge, at

www.supplyingthesouthwest.org.uk

Additional information can be obtained from the above-mentioned address

## I.4) Type of the contracting authority

Regional or local authority

### I.5) Main activity

General public services

# **Section II: Object**

## II.1) Scope of the procurement

II.1.1) Title

HE0914 A350 Chippenham Duelling Scheme April 2023

Reference number

#### DN637737

#### II.1.2) Main CPV code

45233100 - Construction work for highways, roads

#### II.1.3) Type of contract

Works

#### II.1.4) Short description

The A350 is one of the most important routes in Wiltshire. It is a primary north-south route with regional significance connecting the south coast with the M4 and onwards to Bristol and the Midlands. In Wiltshire it passes around the principal settlements of Chippenham and Trowbridge via the town of Melksham and on to Westbury and Warminster.

It has been a longstanding priority to improve north-south connectivity along the A350, and Wiltshire Council has been progressively bringing forward the dualling of the A350 Chippenham bypass.

Over recent years three major capital schemes (Phases 1, 2 and 3) have been brought forward to improve capacity and safety on the route, largely funded through successful Department for Transport (DfT) and/or Local Enterprise Partnerships (LEP) funding bids.

Most recently, an Outline Business Case (OBC) bid was made to DfT for funding to bring forward a scheme to complete the dualling of the A350 bypass at Chippenham.

In the spending review in October 2021 the government announced that it would allocate funds for a scheme to dual the remaining single carriageway sections of the A350 route round Chippenham. The project was also included within the list of forthcoming infrastructure projects as part of The Growth Plan 2022 published in September 2022.

Wiltshire Council and its consultants Atkins are now pressing forward to complete the design of the remaining Phases 4 and 5 of the scheme, and preparing the Full Business Case (FBC). Subject to the FBC being approved by the DfT, it is anticipated that construction works will be undertaken during 2024 and 2025.

#### II.1.6) Information about lots

This contract is divided into lots: No

### II.2) Description

#### II.2.2) Additional CPV code(s)

- 45233120 Road construction works
- 45233121 Main road construction works
- 45233122 Ring road construction work
- 45233128 Roundabout construction work
- 45233221 Road-surface painting work
- 45233224 Dual carriageway construction work
- 45233124 Trunk road construction work
- 45233210 Surface work for highways
- 45233280 Erection of road-barriers
- 45233290 Installation of road signs
- 45233130 Construction work for highways
- 45233293 Installation of street furniture
- 45233300 Foundation work for highways, roads, streets and footpaths
- 45233310 Foundation work for highways

#### II.2.3) Place of performance

**NUTS** codes

UKK15 - Wiltshire CC

#### II.2.4) Description of the procurement

The A350 is one of the most important routes in Wiltshire. It is a primary north-south route with regional significance connecting the south coast with the M4 and onwards to Bristol and the Midlands. In Wiltshire it passes around the principal settlements of Chippenham and Trowbridge via the town of Melksham and on to Westbury and Warminster.

It has been a longstanding priority to improve north-south connectivity along the A350, and Wiltshire Council has been progressively bringing forward the dualling of the A350 Chippenham bypass.

Over recent years three major capital schemes (Phases 1, 2 and 3) have been brought forward to improve capacity and safety on the route, largely funded through successful Department for Transport (DfT) and/or Local Enterprise Partnerships (LEP) funding bids.

Most recently, an Outline Business Case (OBC) bid was made to DfT for funding to bring forward a scheme to complete the dualling of the A350 bypass at Chippenham.

In the spending review in October 2021 the government announced that it would allocate funds for a scheme to dual the remaining single carriageway sections of the A350 route round Chippenham. The project was also included within the list of forthcoming infrastructure projects as part of The Growth Plan 2022 published in September 2022.

Wiltshire Council and its consultants Atkins are now pressing forward to complete the design of the remaining Phases 4 and 5 of the scheme, and preparing the Full Business Case (FBC). Subject to the FBC being approved by the DfT, it is anticipated that construction works will be undertaken during 2024 and 2025.

The scheme is likely to include for the following key elements:-

- Phase 4 dualling: widening the A350 over a total distance of some 1.5km to dual 2-lane between Chequers roundabout and Lackham roundabout. The dualling would take place within the existing wide highway verge to the west of the current carriageway.
- Phase 5 dualling: widening the A350 over a total distance of some 1.75km to dual 2-lane between Cepen Park South roundabout and Bumpers Farm roundabout. Again, the dualling would take place within the existing wide highway verge to the west of the current carriageway. When implemented with Phase 4, this would extend the dualling to cover the full stretch of the A350 Chippenham Bypass.
- Bumpers Farm Roundabout capacity enhancements: increasing the circulatory from 2 lanes to 3; signalising 4 approach arms; increasing approach arms from A350 (S), A420 (W), A350 (N) and A420 (E) to 3 lanes; and dualling the exits onto the A420 (E) and A420 (W); and
- Lackham roundabout capacity enhancements: dualling the exit to the A350 north as part of the phase 4 works.

The works will be designed and built in accordance with current standards and guidelines, and will include for all key aspects of highway construction – earthworks, carriageway, footways, drainage, street lighting, signage, statutory authority (gas, water electric etc) service diversions and provision, and hard and soft landscaping works.

The works will be contained within the existing highway boundary extents and there should be no requirement for additional land. The existing bridges along this route were constructed to accommodate the additional carriageways without needing further major works, and as such there are no major structural works anticipated.

The A350 route will need to remain in operation throughout the works, and as such careful

traffic management considerations and phasing, particularly in connection with the Bumpers Farm Roundabout enhancements, will be required. There will be a desire to minimise impacts on traffic flows during the works and ensure that the scheme is undertaken with suitable and appropriate levels of public engagement and liaison.

Further general information regarding the background to the project and its current status can be found at the following web link:- A350 highway improvements - Wiltshire Council

Wiltshire Council intent to hold a Market Engagement webinar on Thursday 17th November 2022 at 11:00AM via Microsoft Teams. The purpose of the event will be to inform the market of the current developing scheme proposals, and to enable supply chain feedback to help influence and shape the scheme development and procurement strategy.

This opportunity is likely to be of interest to organisations with a track record of delivering major highways infrastructure contracts. Any suppliers interested in attending should express an interest via email to <a href="mailto:Stephen.Wilson@wiltshire.gov.uk">Stephen.Wilson@wiltshire.gov.uk</a> and they will receive further information regarding the event details.

Should you be interested in attending the event please express your interest by emailing names, roles and contact details to the abovementioned e-mail address by no later than 12:00 Noon on Friday 11th November 2022.

This notice is not a call for competition. Contractors expressing interest in attending the event should note that it would be necessary to respond separately to any contract notice in due course.

#### II.2.6) Estimated value

Value excluding VAT: £22,000,000

## II.3) Estimated date of publication of contract notice

3 April 2023

### Section IV. Procedure

## **IV.1) Description**

#### IV.1.8) Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: Yes