This is a published notice on the Find a Tender service: <a href="https://www.find-tender.service.gov.uk/Notice/028921-2022">https://www.find-tender.service.gov.uk/Notice/028921-2022</a>

Contract

# **Covid-19 Support Grant – Restart: Shiel Buses**

**Transport Scotland** 

F20: Modification notice

Notice identifier: 2022/S 000-028921

Procurement identifier (OCID): ocds-h6vhtk-02a898

Published 14 October 2022, 8:47am

## Section I: Contracting authority/entity

## I.1) Name and addresses

**Transport Scotland** 

Buchanan House, 58 Port Dundas Road

Glasgow

G4 0HF

#### **Email**

csgrestart@transport.gov.uk

### Country

**United Kingdom** 

#### **NUTS** code

UKM82 - Glasgow City

## Internet address(es)

Main address

## http://www.transport.gov.scot

Buyer's address

https://www.publiccontractsscotland.gov.uk/search/Search\_AuthProfile.aspx?ID=AA0009

# **Section II: Object**

## II.1) Scope of the procurement

## II.1.1) Title

Covid-19 Support Grant - Restart: Shiel Buses

## II.1.2) Main CPV code

• 60112000 - Public road transport services

## II.1.3) Type of contract

Services

## II.2) Description

## II.2.3) Place of performance

**NUTS** codes

UKM - Scotland

## II.2.4) Description of the procurement at the time of conclusion of the contract:

To support the provision of local passenger bus services affected by the impact of the COVID-19 virus.

# II.2.7) Duration of the contract, framework agreement, dynamic purchasing system or concession

Start date

11 September 2020

End date

31 March 2022

## II.2.13) Information about European Union Funds

The procurement is related to a project and/or programme financed by European Union funds: No

## Section IV. Procedure

## IV.2) Administrative information

## IV.2.1) Contract award notice concerning this contract

Notice number: <u>2021/S 000-008487</u>

## Section V. Award of contract/concession

## **Contract No**

Covid-19 Support Grant – Restart: Shiel Buses

#### **Title**

Covid-19 Support Grant – Restart: Shiel Buses

## V.2) Award of contract/concession

### V.2.1) Date of conclusion of the contract/concession award decision:

11 September 2020

### V.2.2) Information about tenders

The contract/concession has been awarded to a group of economic operators: No

### V.2.3) Name and address of the contractor/concessionaire

Shiel Buses Ltd

Blain Garage

Acharacle

**PH36 4JY** 

Country

**United Kingdom** 

**NUTS** code

UKM - Scotland

The contractor/concessionaire is an SME

Yes

V.2.4) Information on value of the contract/lot/concession (at the time of conclusion of the contract;excluding VAT)

Total value of the procurement: £455,178.51

# **Section VI. Complementary information**

## VI.3) Additional information

This is the second modification of the original contract award, notice 2021/S 000-008487. This modification supersedes modification notice 2021/S 000-030473.

(SC Ref:710215)

## VI.4) Procedures for review

VI.4.1) Review body

Sheriff Clerk's Office

PO BOX23, 1 Carlton Place

Glasgow

Country

**United Kingdom** 

## Section VII: Modifications to the contract/concession

## VII.1) Description of the procurement after the modifications

## VII.1.1) Main CPV code

• 34121100 - Public-service buses

## VII.1.3) Place of performance

**NUTS** code

UKM - Scotland

### VII.1.4) Description of the procurement:

Contract award notification modified to reflect the total award of Covid Support Grant funding

# VII.1.5) Duration of the contract, framework agreement, dynamic purchasing system or concession

Start date

11 September 2020

End date

31 March 2022

### VII.1.6) Information on value of the contract/lot/concession (excluding VAT)

Total value of the contract/lot/concession:

£1,710,701.90

### VII.1.7) Name and address of the contractor/concessionaire

Shiel Buses Ltd

Blain Garage

Acharacle

**PH36 4JY** 

Country

## **United Kingdom**

**NUTS** code

· UKM - Scotland

The contractor/concessionaire is an SME

Yes

## VII.2) Information about modifications

## VII.2.1) Description of the modifications

Nature and extent of the modifications (with indication of possible earlier changes to the contract):

Contract award notification modified to reflect the total award of Covid Support Grant funding

#### VII.2.2) Reasons for modification

Need for additional works, services or supplies by the original contractor/concessionaire.

Description of the economic or technical reasons and the inconvenience or duplication of cost preventing a change of contractor:

Contract award notification modified to reflect the total award of Covid Support Grant funding

#### VII.2.3) Increase in price

Updated total contract value before the modifications (taking into account possible earlier contract modifications, price adaptions and average inflation)

Value excluding VAT: £1,122,387.27

Total contract value after the modifications

Value excluding VAT: £1,710,701.90