This is a published notice on the Find a Tender service: <a href="https://www.find-tender.service.gov.uk/Notice/028935-2021">https://www.find-tender.service.gov.uk/Notice/028935-2021</a>

Tender

# **Dfl Roads and Rivers T-1118 Interim Term Contracts for Asphalt Resurfacing Phase 1**

Department for Infrastructure

F02: Contract notice

Notice identifier: 2021/S 000-028935

Procurement identifier (OCID): ocds-h6vhtk-02f876

Published 19 November 2021, 2:35pm

The closing date and time has been changed to:

31 January 2022, 3:00pm

See the change notice.

# **Section I: Contracting authority**

# I.1) Name and addresses

Department for Infrastructure

Clarence Court Adelaide Street

**Belfast** 

**BT2 8GB** 

#### **Email**

pb1@infrastructure-ni.gov.uk

#### Country

**United Kingdom** 

#### **NUTS** code

UKN - Northern Ireland

#### Internet address(es)

Main address

https://etendersni.gov.uk/epps

Buyer's address

https://etendersni.gov.uk/epps

# I.3) Communication

The procurement documents are available for unrestricted and full direct access, free of charge, at

https://etendersni.gov.uk/epps

Additional information can be obtained from the above-mentioned address

Tenders or requests to participate must be submitted electronically via

https://etendersni.gov.uk/epps

# I.4) Type of the contracting authority

Ministry or any other national or federal authority

# I.5) Main activity

General public services

# **Section II: Object**

# II.1) Scope of the procurement

## II.1.1) Title

Dfl Roads and Rivers T-1118 Interim Term Contracts for Asphalt Resurfacing Phase 1

#### II.1.2) Main CPV code

45000000 - Construction work

## II.1.3) Type of contract

Works

## II.1.4) Short description

The Interim Term Contracts for Asphalt Resurfacing - Phase 1 will include the following work activities: delivery of multiple concurrent resurfacing schemes; laying various types of asphalt, asphalt concrete and thin surfacing; reshaping of carriageways; adjustment of street furniture to new levels; adjustment/provision of kerblines; adjustment/provision of carriageway drainage systems; delivery of traffic management; provision of road markings and studs and other associated ancillary works in the following contract areas: IAW1 - Magherafelt IAW2 - Omagh IAW3 - Dungannon IAW4 - Strabane IAS1 - Newry and Mourne IAS2 - Down

## II.1.5) Estimated total value

Value excluding VAT: £32,520,000

#### II.1.6) Information about lots

This contract is divided into lots: Yes

Tenders may be submitted for maximum number of lots 6

Maximum number of lots that may be awarded to one tenderer: 2

## II.2) Description

#### II.2.1) Title

IAS<sub>1</sub>

Lot No

1

#### II.2.2) Additional CPV code(s)

• 45200000 - Works for complete or part construction and civil engineering work

- 45220000 Engineering works and construction works
- 45230000 Construction work for pipelines, communication and power lines, for highways, roads, airfields and railways; flatwork

## II.2.3) Place of performance

**NUTS** codes

• UKN0 - Northern Ireland

Main site or place of performance

Newry and Mourne

## II.2.4) Description of the procurement

The Interim Term Contracts for Asphalt Resurfacing - Phase 1 will include the following work activities: delivery of multiple concurrent resurfacing schemes; laying various types of asphalt, asphalt concrete and thin surfacing; reshaping of carriageways; adjustment of street furniture to new levels; adjustment/provision of kerblines; adjustment/provision of carriageway drainage systems; delivery of traffic management; provision of road markings and studs and other associated ancillary works in the following contract areas: IAW1 - Magherafelt IAW2 - Omagh IAW3 - Dungannon IAW4 - Strabane IAS1 - Newry and Mourne IAS2 - Down

#### II.2.5) Award criteria

Price is not the only award criterion and all criteria are stated only in the procurement documents

#### II.2.6) Estimated value

Value excluding VAT: £8,600,000

#### II.2.7) Duration of the contract, framework agreement or dynamic purchasing system

**Duration in months** 

24

This contract is subject to renewal

No

## II.2.10) Information about variants

Variants will be accepted: No

## II.2.11) Information about options

Options: No

#### II.2.13) Information about European Union Funds

The procurement is related to a project and/or programme financed by European Union funds: No

## II.2) Description

## II.2.1) Title

IAS<sub>2</sub>

Lot No

2

#### II.2.2) Additional CPV code(s)

- 45200000 Works for complete or part construction and civil engineering work
- 45220000 Engineering works and construction works
- 45230000 Construction work for pipelines, communication and power lines, for highways, roads, airfields and railways; flatwork

#### II.2.3) Place of performance

**NUTS** codes

UKN0 - Northern Ireland

Main site or place of performance

Down

## II.2.4) Description of the procurement

The Interim Term Contracts for Asphalt Resurfacing - Phase 1 will include the following work activities: delivery of multiple concurrent resurfacing schemes; laying various types of asphalt, asphalt concrete and thin surfacing; reshaping of carriageways; adjustment of street furniture to new levels; adjustment/provision of kerblines; adjustment/provision of

carriageway drainage systems; delivery of traffic management; provision of road markings and studs and other associated ancillary works in the following contract areas: IAW1 - Magherafelt IAW2 - Omagh IAW3 - Dungannon IAW4 - Strabane IAS1 - Newry and Mourne IAS2 - Down

#### II.2.5) Award criteria

Price is not the only award criterion and all criteria are stated only in the procurement documents

#### II.2.6) Estimated value

Value excluding VAT: £6,200,000

#### II.2.7) Duration of the contract, framework agreement or dynamic purchasing system

**Duration in months** 

24

This contract is subject to renewal

No

#### II.2.10) Information about variants

Variants will be accepted: No

#### II.2.11) Information about options

Options: No

#### II.2.13) Information about European Union Funds

The procurement is related to a project and/or programme financed by European Union funds: No

# II.2) Description

#### II.2.1) Title

IAW3

Lot No

## II.2.2) Additional CPV code(s)

- 45200000 Works for complete or part construction and civil engineering work
- 45220000 Engineering works and construction works
- 45230000 Construction work for pipelines, communication and power lines, for highways, roads, airfields and railways; flatwork

#### II.2.3) Place of performance

**NUTS** codes

• UKN0 - Northern Ireland

Main site or place of performance

Dungannon

## II.2.4) Description of the procurement

The Interim Term Contracts for Asphalt Resurfacing - Phase 1 will include the following work activities: delivery of multiple concurrent resurfacing schemes; laying various types of asphalt, asphalt concrete and thin surfacing; reshaping of carriageways; adjustment of street furniture to new levels; adjustment/provision of kerblines; adjustment/provision of carriageway drainage systems; delivery of traffic management; provision of road markings and studs and other associated ancillary works in the following contract areas: IAW1 - Magherafelt IAW2 - Omagh IAW3 - Dungannon IAW4 - Strabane IAS1 - Newry and Mourne IAS2 - Down

#### II.2.5) Award criteria

Price is not the only award criterion and all criteria are stated only in the procurement documents

#### II.2.6) Estimated value

Value excluding VAT: £5,700,000

#### II.2.7) Duration of the contract, framework agreement or dynamic purchasing system

Duration in months

This contract is subject to renewal

No

#### II.2.10) Information about variants

Variants will be accepted: No

#### II.2.11) Information about options

Options: No

## II.2.13) Information about European Union Funds

The procurement is related to a project and/or programme financed by European Union funds: No

## II.2) Description

## II.2.1) Title

IAW2

Lot No

4

## II.2.2) Additional CPV code(s)

- 45200000 Works for complete or part construction and civil engineering work
- 45220000 Engineering works and construction works
- 45230000 Construction work for pipelines, communication and power lines, for highways, roads, airfields and railways; flatwork

#### II.2.3) Place of performance

**NUTS** codes

UKN0 - Northern Ireland

Main site or place of performance

Omagh

#### II.2.4) Description of the procurement

The Interim Term Contracts for Asphalt Resurfacing - Phase 1 will include the following work activities: delivery of multiple concurrent resurfacing schemes; laying various types of asphalt, asphalt concrete and thin surfacing; reshaping of carriageways; adjustment of street furniture to new levels; adjustment/provision of kerblines; adjustment/provision of carriageway drainage systems; delivery of traffic management; provision of road markings and studs and other associated ancillary works in the following contract areas: IAW1 - Magherafelt IAW2 - Omagh IAW3 - Dungannon IAW4 - Strabane IAS1 - Newry and Mourne IAS2 - Down

#### II.2.5) Award criteria

Price is not the only award criterion and all criteria are stated only in the procurement documents

#### II.2.6) Estimated value

Value excluding VAT: £5,120,000

#### II.2.7) Duration of the contract, framework agreement or dynamic purchasing system

**Duration in months** 

24

This contract is subject to renewal

No

#### II.2.10) Information about variants

Variants will be accepted: No

#### II.2.11) Information about options

Options: No

#### II.2.13) Information about European Union Funds

The procurement is related to a project and/or programme financed by European Union funds: No

# II.2) Description

#### II.2.1) Title

IAW1

Lot No

5

#### II.2.2) Additional CPV code(s)

- 45200000 Works for complete or part construction and civil engineering work
- 45220000 Engineering works and construction works
- 45230000 Construction work for pipelines, communication and power lines, for highways, roads, airfields and railways; flatwork

#### II.2.3) Place of performance

**NUTS** codes

• UKN0 - Northern Ireland

Main site or place of performance

Magherafelt

#### II.2.4) Description of the procurement

The Interim Term Contracts for Asphalt Resurfacing - Phase 1 will include the following work activities: delivery of multiple concurrent resurfacing schemes; laying various types of asphalt, asphalt concrete and thin surfacing; reshaping of carriageways; adjustment of street furniture to new levels; adjustment/provision of kerblines; adjustment/provision of carriageway drainage systems; delivery of traffic management; provision of road markings and studs and other associated ancillary works in the following contract areas: IAW1 - Magherafelt IAW2 - Omagh IAW3 - Dungannon IAW4 - Strabane IAS1 - Newry and Mourne IAS2 - Down

#### II.2.5) Award criteria

Price is not the only award criterion and all criteria are stated only in the procurement documents

#### II.2.6) Estimated value

Value excluding VAT: £3,500,000

#### II.2.7) Duration of the contract, framework agreement or dynamic purchasing system

**Duration in months** 

24

This contract is subject to renewal

No

#### II.2.10) Information about variants

Variants will be accepted: No

#### II.2.11) Information about options

Options: No

## II.2.13) Information about European Union Funds

The procurement is related to a project and/or programme financed by European Union funds: No

## II.2) Description

## II.2.1) Title

IAW4

Lot No

6

## II.2.2) Additional CPV code(s)

- 45200000 Works for complete or part construction and civil engineering work
- 45220000 Engineering works and construction works
- 45230000 Construction work for pipelines, communication and power lines, for highways, roads, airfields and railways; flatwork

## II.2.3) Place of performance

**NUTS** codes

• UKN0 - Northern Ireland

Main site or place of performance

#### Strabane

## II.2.4) Description of the procurement

The Interim Term Contracts for Asphalt Resurfacing - Phase 1 will include the following work activities: delivery of multiple concurrent resurfacing schemes; laying various types of asphalt, asphalt concrete and thin surfacing; reshaping of carriageways; adjustment of street furniture to new levels; adjustment/provision of kerblines; adjustment/provision of carriageway drainage systems; delivery of traffic management; provision of road markings and studs and other associated ancillary works in the following contract areas: IAW1 - Magherafelt IAW2 - Omagh IAW3 - Dungannon IAW4 - Strabane IAS1 - Newry and Mourne IAS2 - Down

#### II.2.5) Award criteria

Price is not the only award criterion and all criteria are stated only in the procurement documents

#### II.2.6) Estimated value

Value excluding VAT: £3,400,000

## II.2.7) Duration of the contract, framework agreement or dynamic purchasing system

Duration in months

24

This contract is subject to renewal

No

#### II.2.10) Information about variants

Variants will be accepted: No

#### II.2.11) Information about options

Options: No

#### II.2.13) Information about European Union Funds

The procurement is related to a project and/or programme financed by European Union funds: No

# Section III. Legal, economic, financial and technical information

# III.1) Conditions for participation

## III.1.2) Economic and financial standing

List and brief description of selection criteria

As stated in procurement documents

## III.1.3) Technical and professional ability

List and brief description of selection criteria

As stated in procurement documents

## Section IV. Procedure

## **IV.1) Description**

#### IV.1.1) Type of procedure

Open procedure

## IV.1.8) Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: Yes

# IV.2) Administrative information

#### IV.2.2) Time limit for receipt of tenders or requests to participate

Originally published as:

Date

21 December 2021

Local time

3:00pm

Changed to:

Date

31 January 2022

Local time

3:00pm

See the change notice.

IV.2.4) Languages in which tenders or requests to participate may be submitted

English

IV.2.6) Minimum time frame during which the tenderer must maintain the tender

Tender must be valid until: 20 April 2022

IV.2.7) Conditions for opening of tenders

Date

21 December 2021

Local time

3:30pm

Information about authorised persons and opening procedure

Only Dfl staff with access to the project on eTendersNI.

# **Section VI. Complementary information**

## VI.1) Information about recurrence

This is a recurrent procurement: No

## VI.3) Additional information

The Contracting Authority considers that this contract may be suitable for economic operators that are Small or Medium Enterprises (SMEs). The evaluation of submissions (PQQPs or TPs) will be based solely on the criteria set out for the procurement, and the contract will be awarded on the basis stated in II.2.5). All documents will only be available on line through the eTendersNI portal.. (1)If your company is not already registered on eTendersNI you may do so through the eTendersNI portal https://etendersni.gov.uk/epps/home.do — Select the "Register as a Supplier" link and follow the on screen instructions.. 2) Expression of Interest and access to tender documentation — You may "Express an Interest" in a project and access the tender documentation via the projects CfT Menu. If you require assistance or help to navigate the site please consult the on-line help, or contact the eTendersNI help desk. The documents may be downloaded up to the closing date and time for the submission. Submissions must be completed and returned to the Contracting Authority using the online eTendersNI portal, to arrive not later than the time and date as stated in IV.2.2). The Contracting Authority is utilising an electronic tendering system to manage this procurement and to communicate with Economic Operators. Accordingly, it is intended that all communications with the Contracting Authority, including the accessing and submission of tender responses, will be conducted via eTendersNI. As part of its contract management procedures, the Contracting Authority and their CoPE will use the Protocol for Managing Poor Supplier Performance contained in Procurement Guidance Note PGN 01/12 — Contract management principles and procedures: <a href="https://www.finance-">https://www.finance-</a> ni.gov.uk/publications/procurement-guidance-. note-0112-contract-management principles and procedures. The protocol sets out a series of five escalating stages to enable Contracting Authorities and their CoPEs to manage poor performance by suppliers. At Stage 4, as an alternative to terminating the contract, senior management in the Contracting Authority/CoPE can issue a Notice of Written Warning. At stage 5, as an alternative to terminating the contract, a notice of unsatisfactory performance can be issued to the economic operator. These notices remain current for the period of time stated in the protocol and an economic operator must declare, in subsequent procurement competitions, if it has received a current Notice of Written Warning or a current Notice of Unsatisfactory Performance within 3 years of the TP Submission Deadline. If an economic operator has received more than one current Notice of Written Warning the Contracting Authority/CoPE, at its discretion, can consider an economic operator's exclusion from future procurement competitions, being undertaken on behalf of bodies covered by the Northern Ireland Public Procurement Policy, for a minimum period of 12 months. If an

economic operator is subject to a notice of unsatisfactory performance the Contracting Authority/CoPE, at its discretion, can consider the economic operator's exclusion from future procurement competitions, being undertaken on behalf of bodies covered by the Northern Ireland Public Procurement Policy, for a period of 3 years. A list of these bodies subject to Northern Ireland Public Procurement Policy can be viewed at:. <a href="https://www.finance-ni.gov.uk/articles/listpublic-bodies-which-ni-public-procurement-policy-">https://www.finance-ni.gov.uk/articles/listpublic-bodies-which-ni-public-procurement-policy-</a> applies..

## VI.4) Procedures for review

## VI.4.1) Review body

The High Court

Royal Court of Justice

Belfast

BT28GB

Country

**United Kingdom** 

#### VI.4.3) Review procedure

Precise information on deadline(s) for review procedures

Dfl will comply with the Public Contracts Regulations 2015 (as amended) and, where appropriate, will incorporate a standstill period (i.e. a minimum of 10 calendar days) at the point information on the award of contract is communicated to tenderers. That notification will provide full information on the award decision. This provides time for the unsuccessful tenderers to challenge the award decision before the contract is entered into.