

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/029380-2021>

Not applicable

London External & Internal Decorations with Cleaning & Repairs

Optivo

F14: Notice for changes or additional information

Notice identifier: 2021/S 000-029380

Procurement identifier (OCID): ocds-h6vhtk-02f92e

Published 25 November 2021, 4:45pm

Section I: Contracting authority/entity

I.1) Name and addresses

Optivo

125 High Street

Croydon

CR0 9XP

Email

procurement@optivo.org.uk

Telephone

+44 8001216060

Country

United Kingdom

NUTS code

UKI62 - Croydon

Internet address(es)

Main address

<http://www.optivo.org.uk>

Buyer's address

https://www.mytenders.co.uk/search/Search_AuthProfile.aspx?ID=AA8521

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

London External & Internal Decorations with Cleaning & Repairs

Reference number

OP7246

II.1.2) Main CPV code

- 45451000 - Decoration work

II.1.3) Type of contract

Works

II.1.4) Short description

Internal and external decorations, including cleaning and associated repairs, to properties owned and managed by Optivo in the London region.

Section VI. Complementary information

VI.6) Original notice reference

Notice number: [2021/S 000-029119](#)

Section VII. Changes

VII.1) Information to be changed or added

VII.1.2) Text to be corrected in the original notice

Section number

IV.2.2

Place of text to be modified

Time limit

Instead of

Date

4 January 2022

Local time

2:00pm

Read

Date

11 January 2022

Local time

2:00pm

Section number

IV.2.6

Place of text to be modified

Minimum time frame during which the tenderer must maintain the tender

Instead of

Date

4 January 2023

Read

Date

11 January 2023

Section number

IV.2.7

Place of text to be modified

Conditions for opening of tenders

Instead of

Date

4 January 2022

Local time

2:00pm

Read

Date

11 January 2022

Local time

2:00pm

VII.2) Other additional information

A one-week extension to the tender submission deadline. In recognition of the scale of project and the bank holidays.