

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/029715-2022>

Not applicable

## **Construction of Standard WTS**

Flintshire County Council

F14: Notice for changes or additional information

Notice identifier: 2022/S 000-029715

Procurement identifier (OCID): ocds-h6vhtk-0374e5

Published 21 October 2022, 11:00am

### **Section I: Contracting authority/entity**

#### **I.1) Name and addresses**

Flintshire County Council

County Hall, Mold

Flintshire

CH7 6NA

#### **Email**

[christopher.edwards@flintshire.gov.uk](mailto:christopher.edwards@flintshire.gov.uk)

#### **Telephone**

+44 1352701814

#### **Country**

United Kingdom

#### **NUTS code**

UKL23 - Flintshire and Wrexham

**Internet address(es)**

Main address

[www.flintshire.gov.uk](http://www.flintshire.gov.uk)

Buyer's address

[https://www.sell2wales.gov.wales/search/Search\\_AuthProfile.aspx?ID=AA0419](https://www.sell2wales.gov.wales/search/Search_AuthProfile.aspx?ID=AA0419)

---

## **Section II: Object**

### **II.1) Scope of the procurement**

#### **II.1.1) Title**

Construction of Standard WTS

Reference number

WKS1000826

#### **II.1.2) Main CPV code**

- 45000000 - Construction work

#### **II.1.3) Type of contract**

Works

#### **II.1.4) Short description**

Standard Yard's Waste Transfer Station (WTS) has seen significant growth in processing demand, both in terms of the quantity and quality of recyclable materials collected at the kerbside. However, the WTS is now operating at its maximum capacity, and lacks the space and facilities to be able to take in more materials and/or additional waste streams for processing. Without further development and investment in the facility, the rise in the quantity of the materials collected will start to compromise the quality. At peak times of the year, the site struggles to cope in terms of space and room for processing, depositing and storage of materials. The maintenance and inefficiencies of current machinery is no longer sustainable. Therefore, the facility is at a critical point and significant further investment in infrastructure is required. Funding has been awarded in both 2020-2021 and 2021-2022 to redevelop the site into a new Materials Recovery Facility (MRF) for the County.

FCC intends to tender the design/construction and handover of a brand new state of the art facility.

---

## **Section VI. Complementary information**

### **VI.6) Original notice reference**

Notice number: [2022/S 000-028627](#)

---

## **Section VII. Changes**

### **VII.1) Information to be changed or added**

#### **VII.1.2) Text to be corrected in the original notice**

Section number

IV.2.2

Place of text to be modified

Time limit

Instead of

Date

14 November 2022

Local time

12:00pm

Read

Date

28 November 2022

Local time

12:00pm

Section number

II.2.7

Place of text to be modified

Duration Start

Instead of

Date

12 December 2022

Read

Date

28 December 2022

Section number

II.2.7

Place of text to be modified

Duration End

Instead of

Date

1 July 2023

Read

Date

14 July 2023

Section number

IV.2.7

Place of text to be modified

Conditions for opening of tenders

Instead of

Date

14 November 2022

Local time

12:00pm

Read

Date

28 November 2022

Local time

12:00pm

## **VII.2) Other additional information**

As requested by Project Manager