This is a published notice on the Find a Tender service: https://www.find-

tender.service.gov.uk/Notice/029995-2021

Tender

Herne Relief Road (SC21059)

Kent County Council

F02: Contract notice

Notice identifier: 2021/S 000-029995
Procurement identifier (OCID): ocds-h6vhtk-02fcat
Published 2 December 2021, 4:48pm

Section I: Contracting authority
I.1) Name and addresses

Kent County Council

Invicta House

Maidstone

ME14 1XX

Contact

Ms Milly Massy

Email

Milly.Massy@kent.gov.uk

Country
United Kingdom

NUTS code
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https://www.find-tender.service.gov.uk/Notice/029995-2021
https://www.find-tender.service.gov.uk/Notice/029995-2021
mailto:Milly.Massy@kent.gov.uk
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UKJ4 - Kent

Internet address(es)

Main address

http://www.kent.gov.uk
Buyer's address

http://www.kent.gov.uk

1.3) Communication

The procurement documents are available for unrestricted and full direct access, free of
charge, at

https://procontract.due-
north.com/Advert/Index?advertld=abc248f4-c622-ec11-810e-005056b64545

Additional information can be obtained from the above-mentioned address

Tenders or requests to participate must be submitted electronically via

https://procontract.due-
north.com/Advert/Index?advertld=abc248f4-c622-ec11-810e-005056b64545

1.4) Type of the contracting authority
Regional or local authority
1.5) Main activity

General public services


http://www.kent.gov.uk
http://www.kent.gov.uk
https://procontract.due-north.com/Advert/Index?advertId=abc248f4-c622-ec11-810e-005056b64545
https://procontract.due-north.com/Advert/Index?advertId=abc248f4-c622-ec11-810e-005056b64545
https://procontract.due-north.com/Advert/Index?advertId=abc248f4-c622-ec11-810e-005056b64545
https://procontract.due-north.com/Advert/Index?advertId=abc248f4-c622-ec11-810e-005056b64545
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Section II: Object

Il.1) Scope of the procurement

I1.1.1) Title

Herne Relief Road (SC21059)

Reference number
DN572658

11.1.2) Main CPV code
e 45000000 - Construction work

I1.1.3) Type of contract
Works
11.1.4) Short description

The aim of the Herne Relief Road is to alleviate existing traffic congestion concerns
through the historic village of Herne. The village of Herne is subject to an existing Air
Quality Management Area. The scheme aims to provide an alternative route to the
existing constrained A291 and therefore reduce congestion and improve journey time
reliability through the vicinity of Herne and support the construction of approximately
3,000 homes. The project also addressed the concerns of local residents, in regard to the
safety of the current junctions between Bullockstone Road and A291 Canterbury Road
and Bullockstone Road and Lower Herne Road.

The Relief Road takes the form of a widened Bullockstone Road, currently a minor
country lane that connects the village of Greenhill and the old Thanet Way with the A291
Canterbury Road. This includes new roundabout junctions to upgrade the existing priority
junction between A291 Canterbury Road and Bullockstone Road and the creation of a
new junction between the Strode Farm Development Spine Road and Bullockstone Road.
Bullockstone Road is to be widened to a 7m carriageway between these two junctions.
The works also include the provision of a new pedestrian/cycling facility along the full
extent of Bullockstone Road. The Relief Road, in combination with a Spine Road through
the Strode Farm Housing development, aims to provide an alternative route for strategic
traffic between A299 and Canterbury, avoiding historic Herne village.

The project is funded by developer contributions from three nearby housing developments
(Strode Farm, Lower Herne Golf Club and Hillborough). Kent County Council have also
secured £2.1m from the Growing Places Fund to help forward fund the scheme.
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The extent of the works included within the scope of this contract extend from the junction
between the A291 Canterbury Road and Bullockstone Road to the junction between
Lower Herne Road and Bullockstone Road. The work extent includes the construction of
two highway drainage attenuation ponds, one to the north of Lower Herne Road and one
to the west of Bullockstone Road, to the south of Hares Wood. The carriageway widening
will impact Bullockstone Hill Wood, which borders the road to the east at the northern
extent of the works. Bullockstone Hill Wood has designated Ancient Woodland status.

KCC are supporting Canterbury City Council and are responsible for the design and
delivery of the project. The scheme is split into two phases and thus the anticipated
construction period will be circa 54 weeks and the anticipated construction costs are circa
£5m.

Further information about the scheme can be found at the following link on the Kent
County Council Website:

https://www.kent.gov.uk/roads-and-travel/road-projects/planned-road-
projects/bullockstone-road-improvement-scheme

11.1.6) Information about lots
This contract is divided into lots: No

1l.2) Description

11.2.3) Place of performance

NUTS codes
e UKJ4 - Kent

11.2.4) Description of the procurement

The aim of the Herne Relief Road is to alleviate existing traffic congestion concerns
through the historic village of Herne. The village of Herne is subject to an existing Air
Quality Management Area. The scheme aims to provide an alternative route to the
existing constrained A291 and therefore reduce congestion and improve journey time
reliability through the vicinity of Herne and support the construction of approximately
3,000 homes. The project also addressed the concerns of local residents, in regard to the
safety of the current junctions between Bullockstone Road and A291 Canterbury Road
and Bullockstone Road and Lower Herne Road.

The Relief Road takes the form of a widened Bullockstone Road, currently a minor
country lane that connects the village of Greenhill and the old Thanet Way with the A291
Canterbury Road. This includes new roundabout junctions to upgrade the existing priority


https://www.kent.gov.uk/roads-and-travel/road-projects/planned-road-projects/bullockstone-road-improvement-scheme
https://www.kent.gov.uk/roads-and-travel/road-projects/planned-road-projects/bullockstone-road-improvement-scheme
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junction between A291 Canterbury Road and Bullockstone Road and the creation of a
new junction between the Strode Farm Development Spine Road and Bullockstone Road.
Bullockstone Road is to be widened to a 7m carriageway between these two junctions.
The works also include the provision of a new pedestrian/cycling facility along the full
extent of Bullockstone Road. The Relief Road, in combination with a Spine Road through
the Strode Farm Housing development, aims to provide an alternative route for strategic
traffic between A299 and Canterbury, avoiding historic Herne village.

The project is funded by developer contributions from three nearby housing developments
(Strode Farm, Lower Herne Golf Club and Hillborough). Kent County Council have also
secured £2.1m from the Growing Places Fund to help forward fund the scheme.

The extent of the works included within the scope of this contract extend from the junction
between the A291 Canterbury Road and Bullockstone Road to the junction between
Lower Herne Road and Bullockstone Road. The work extent includes the construction of
two highway drainage attenuation ponds, one to the north of Lower Herne Road and one
to the west of Bullockstone Road, to the south of Hares Wood. The carriageway widening
will impact Bullockstone Hill Wood, which borders the road to the east at the northern
extent of the works. Bullockstone Hill Wood has designated Ancient Woodland status.

KCC are supporting Canterbury City Council and are responsible for the design and
delivery of the project. The scheme is split into two phases and thus the anticipated
construction period will be circa 54 weeks and the anticipated construction costs are circa
£5m.

Further information about the scheme can be found at the following link on the Kent
County Council Website:

https://www.kent.gov.uk/roads-and-travel/road-projects/planned-road-
projects/bullockstone-road-improvement-scheme

11.2.5) Award criteria

Price is not the only award criterion and all criteria are stated only in the procurement
documents

11.2.7) Duration of the contract, framework agreement or dynamic purchasing system

Start date
13 June 2022

End date


https://www.kent.gov.uk/roads-and-travel/road-projects/planned-road-projects/bullockstone-road-improvement-scheme
https://www.kent.gov.uk/roads-and-travel/road-projects/planned-road-projects/bullockstone-road-improvement-scheme
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23 October 2023

This contract is subject to renewal

No

11.2.10) Information about variants

Variants will be accepted: No

1.2.11) Information about options

Options: No

11.2.13) Information about European Union Funds

The procurement is related to a project and/or programme financed by European Union
funds: No
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Section IV. Procedure

IV.1) Description
IV.1.1) Type of procedure

Competitive procedure with negotiation
IV.1.5) Information about negotiation

The contracting authority reserves the right to award the contract on the basis of the initial
tenders without conducting negotiations

IV.1.8) Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: Yes

IV.2) Administrative information

1V.2.2) Time limit for receipt of tenders or requests to participate

Date

7 January 2022

Local time

12:00pm

IV.2.4) Languages in which tenders or requests to participate may be submitted

English



Page 810 8

Section VI. Complementary information
VI.1) Information about recurrence

This is a recurrent procurement: No

V1.4) Procedures for review

V1.4.1) Review body
Kent County Council

Maidstone

Country

United Kingdom


http://www.tcpdf.org
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