

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/030373-2021>

Contract

## **Covid-19 Support Grant – Restart: McNairn's Coaches**

Transport Scotland

F20: Modification notice

Notice identifier: 2021/S 000-030373

Procurement identifier (OCID): ocids-h6vhtk-02a888

Published 7 December 2021, 2:44pm

### **Section I: Contracting authority/entity**

#### **I.1) Name and addresses**

Transport Scotland

Buchanan House, 58 Port Dundas Road

Glasgow

G4 0HF

#### **Email**

[csgrestart@transport.gov.uk](mailto:csgrestart@transport.gov.uk)

#### **Country**

United Kingdom

#### **NUTS code**

UKM82 - Glasgow City

#### **Internet address(es)**

Main address

<http://www.transport.gov.scot>

Buyer's address

[https://www.publiccontractsscotland.gov.uk/search/Search\\_AuthProfile.aspx?ID=AA00099](https://www.publiccontractsscotland.gov.uk/search/Search_AuthProfile.aspx?ID=AA00099)

---

## **Section II: Object**

### **II.1) Scope of the procurement**

#### **II.1.1) Title**

Covid-19 Support Grant – Restart: McNairn's Coaches

#### **II.1.2) Main CPV code**

- 60112000 - Public road transport services

#### **II.1.3) Type of contract**

Services

### **II.2) Description**

#### **II.2.3) Place of performance**

NUTS codes

- UKM - Scotland

#### **II.2.4) Description of the procurement at the time of conclusion of the contract:**

To support the provision of local passenger bus services affected by the impact of the COVID-19 virus.

#### **II.2.7) Duration of the contract, framework agreement, dynamic purchasing system or concession**

Duration in months

12

#### **II.2.13) Information about European Union Funds**

The procurement is related to a project and/or programme financed by European Union funds: No

---

## **Section IV. Procedure**

### **IV.2) Administrative information**

#### **IV.2.1) Contract award notice concerning this contract**

Notice number: [2021/S 000-008471](#)

---

## **Section V. Award of contract/concession**

### **Contract No**

Covid-19 Support Grant – Restart: McNairn's Coaches update

### **Title**

Covid-19 Support Grant – Restart: McNairn's Coaches

### **V.2) Award of contract/concession**

#### **V.2.1) Date of conclusion of the contract/concession award decision:**

18 July 2020

#### **V.2.2) Information about tenders**

The contract/concession has been awarded to a group of economic operators: No

#### **V.2.3) Name and address of the contractor/concessionaire**

McNairn's Coaches Ltd

30 Northburn Road

Coatbridge

ML5 2HY

Country

United Kingdom

NUTS code

- UKM84 - North Lanarkshire

The contractor/concessionaire is an SME

Yes

**V.2.4) Information on value of the contract/lot/concession (at the time of conclusion of the contract;excluding VAT)**

Total value of the procurement: £1,175,499.16

---

**Section VI. Complementary information**

**VI.3) Additional information**

(SC Ref:669935)

**VI.4) Procedures for review**

**VI.4.1) Review body**

Sheriff Clerk's Office

PO BOX23, 1 Carlton Place

Glasgow

Country

United Kingdom

---

## **Section VII: Modifications to the contract/concession**

### **VII.1) Description of the procurement after the modifications**

#### **VII.1.1) Main CPV code**

- 34121100 - Public-service buses

#### **VII.1.3) Place of performance**

NUTS code

- UKM - Scotland

#### **VII.1.4) Description of the procurement:**

Contract award notification modified to reflect extension of Covid Support Grant funding

#### **VII.1.5) Duration of the contract, framework agreement, dynamic purchasing system or concession**

Duration in months

12

#### **VII.1.6) Information on value of the contract/lot/concession (excluding VAT)**

Total value of the contract/lot/concession:

£703,061.17

#### **VII.1.7) Name and address of the contractor/concessionaire**

MCNAIRNS'COACHES LTD

30 Northburn Road, Coatbridge

North Lanarkshire

ML5 2HY

Telephone

+44 1236441188

Country

United Kingdom

NUTS code

- UKM - Scotland

The contractor/concessionaire is an SME

Yes

## **VII.2) Information about modifications**

### **VII.2.1) Description of the modifications**

Nature and extent of the modifications (with indication of possible earlier changes to the contract):

Contract award notification modified to reflect extension of Covid Support Grant funding

### **VII.2.2) Reasons for modification**

Need for additional works, services or supplies by the original contractor/concessionaire.

Description of the economic or technical reasons and the inconvenience or duplication of cost preventing a change of contractor:

Contract award notification modified to reflect extension of Covid Support Grant funding

### **VII.2.3) Increase in price**

Updated total contract value before the modifications (taking into account possible earlier contract modifications, price adaptations and average inflation)

Value excluding VAT: £288,653.70

Total contract value after the modifications

Value excluding VAT: £703,061.17