

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/030766-2021>

Awarded contract

Additional block homecare provision for winter pressures

Cambridgeshire County Council

F15: Voluntary ex ante transparency notice

Notice reference: 2021/S 000-030766

Published: 10 December 2021, 9:17am

Section I: Contracting authority/entity

I.1) Name and addresses

Cambridgeshire County Council

New Shire Hall, Emery Crescent, Enterprise Campus, Alconbury Weald

Huntingdon

PE28 4YE

Email

Procurement2@cambridgeshire.gov.uk

Country

United Kingdom

NUTS code

UKH12 - Cambridgeshire CC

Internet address(es)

Main address

www.cambridgeshire.gov.uk

I.4) Type of the contracting authority

Regional or local authority

I.5) Main activity

General public services

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

Additional block homecare provision for winter pressures

Reference number

DN586934

II.1.2) Main CPV code

- 85000000 - Health and social work services

II.1.3) Type of contract

Services

II.1.4) Short description

A 12 month contract, with a six month break clause, to a current provider to allow for additional provision of homecare to support an expected increase in the number of people who will need this service this winter. Working and funded in partnership with the NHS, this provision will ensure people continue to return home from hospital as soon as they are able to do so despite rising demand for services. To support hospital discharge throughout the

County and meet the Councils statutory duty, it is vital that this provision is maintained.

II.1.6) Information about lots

This contract is divided into lots: No

II.1.7) Total value of the procurement (excluding VAT)

Value excluding VAT: £1,622,790

II.2) Description

II.2.2) Additional CPV code(s)

- 85000000 - Health and social work services

II.2.3) Place of performance

NUTS codes

- UKH12 - Cambridgeshire CC

II.2.4) Description of the procurement

A 12 month contract, with a six month break clause, to a current provider to allow for additional provision of homecare to support an expected increase in the number of people who will need this service this winter. Working and funded in partnership with the NHS, this provision will ensure people continue to return home from hospital as soon as they are able to do so despite rising demand for services. To support hospital discharge throughout the County and meet the Councils statutory duty, it is vital that this provision is maintained.

II.2.11) Information about options

Options: No

II.2.13) Information about European Union Funds

The procurement is related to a project and/or programme financed by European Union funds: No

Section IV. Procedure

IV.1) Description

IV.1.1) Type of procedure

Negotiated without a prior call for competition

- Extreme urgency brought about by events unforeseeable for the contracting authority

Explanation:

This contract has necessitated the use of the negotiated procedure without prior publication of a call for competition due to the urgency of requiring the provision at extremely short notice. The provision supplied by the Provider has been guaranteed for immediate commencement, that would otherwise would not have been able to be achieved through regular procurement. The delay caused by procuring a service of this magnitude would have been considerable, and would not have met the requirement of an immediate start due to the nature of the service. A full procurement would have taken at least three months, following governance approval, and again further delay due to the mobilisation of such a contract by the Provider. With the existing pressures in the homecare market due to lack of workforce and rising costs, this was the only option available to meet the demand of increasing and forecasted winter pressures now.

IV.1.8) Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: No

Section V. Award of contract/concession

A contract/lot is awarded: Yes

V.2) Award of contract/concession

V.2.1) Date of conclusion of the contract

9 December 2021

V.2.2) Information about tenders

The contract has been awarded to a group of economic operators: No

V.2.3) Name and address of the contractor/concessionaire

Beaumont Healthcare Ltd

15 Eaton Court Road

St Neots

PE19 8ER

Country

United Kingdom

NUTS code

- UKH12 - Cambridgeshire CC

The contractor/concessionaire is an SME

Yes

V.2.4) Information on value of contract/lot/concession (excluding VAT)

Total value of the contract/lot/concession: £1,622,790

Section VI. Complementary information

VI.4) Procedures for review

VI.4.1) Review body

N/A

N/A

Country

United Kingdom

VI.4.3) Review procedure

Precise information on deadline(s) for review procedures

Following a 10 calendar day standstill period the Council intends to enter into a contract with the named contractor. This period allows other contractors to seek further information from the Contracting Authority before the Contract is entered into. Such additional information should be requested from (refer to address in part I.1). If an appeal regarding the award of Contract has not been successfully resolved the Public Contracts Regulations 2015 (Chapter 6) provide for aggrieved parties who have been harmed or are at risk of harm by a breach of the rules, to take action in the High Court (England, Wales and Northern Ireland). Any such action must be brought promptly. Where a Contract has not been entered into the Court may order the setting aside of the award decision or order the Authority to amend any document and may award damages. If the Contract has been entered into the Court may order the ineffectiveness of a Contract where serious breach have occurred in addition to any fine, the Court may instead provide for alternative penalties, either contract shortening, fines or both.