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This is a published notice on the Find a Tender service: https://www.find-
tender.service.gov.uk/Notice/031171-2022 

Award

NHS South Yorkshire ICB Sheffield Place : Musculo-
Skeletal (MSK) Service

NHS South Yorkshire ICB

F15: Voluntary ex ante transparency notice

Notice identifier: 2022/S 000-031171
Procurement identifier (OCID): ocds-h6vhtk-037f05  
Published 4 November 2022, 9:02am

Section I: Contracting authority/entity

I.1) Name and addresses

NHS South Yorkshire ICB

722 Prince of Wales Road

Sheffield

S9 4EU

Contact

Tony Squires

Email

t.squires@nhs.net

Country

United Kingdom

Region code

https://www.find-tender.service.gov.uk/Notice/031171-2022
https://www.find-tender.service.gov.uk/Notice/031171-2022
mailto:t.squires@nhs.net
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UKE3 - South Yorkshire

Internet address(es)

Main address

https://www.southyorkshire.icb.nhs.uk

Buyer's address

https://www.southyorkshire.icb.nhs.uk

I.4) Type of the contracting authority

Body governed by public law

I.5) Main activity

Health

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

NHS South Yorkshire ICB Sheffield Place : Musculo-Skeletal (MSK) Service

Reference number

SYPS/SHEFF/TS/22/93

II.1.2) Main CPV code

85100000 - Health services

II.1.3) Type of contract

Services

II.1.4) Short description

NHS South Yorkshire ICB (the ‘Authority'), formerly NHS Sheffield CCG, intends to
extend the contract for the Sheffield Musculoskeletal (MSK) Service without competition

https://www.southyorkshire.icb.nhs.uk
https://www.southyorkshire.icb.nhs.uk
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until 30th September 2024 to the incumbent providers as detailed below:

Sheffield Teaching Hospitals NHS Foundation Trust, Northern General Hospital, Herries
Road, Sheffield, S7 5AT

The service includes elective acute and community musculo-skeletal services and uses
an outcomes-based commissioning approach for service delivery. The model includes a
single point of access where patients are triaged into the appropriate service. The model
also uses a separately commissioned piece of software to allow patients to make
appointments, submit feedback and provide outcomes data.

II.1.6) Information about lots

This contract is divided into lots: No

II.1.7) Total value of the procurement (excluding VAT)

Value excluding VAT: £76,248,243

II.2) Description

II.2.3) Place of performance

NUTS codes

UKE32 - Sheffield

Main site or place of performance

Sheffield, South Yorkshire

II.2.4) Description of the procurement

The Authority is of the view that it is in the best interest of Sheffield residents to make a
direct award of contract to Sheffield Teaching Hospitals NHS Foundation Trust for a
further 18 months for three reasons:

• The South Yorkshire Integrated Care System continues to go through a period of
significant transition as a direct consequence of Covid-19 and due to legislation changes
in the National Health Service

• A service change during this period is very likely to destabilise the current provider
organisation and have significant negative impact on Elective Recovery

• The prolonged impact of Covid 19 and subsequent service recovery efforts have
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prevented adequate collection of the Outcomes Data required to enable a thorough
assessment of the service model.

Further rationale supporting these points:

Transition

On 1st July 2022 the original contracting Authority, NHS Sheffield CCG, ceased to exist
and was replaced with NHS South Yorkshire ICB. All CCG responsibilities and liabilities
were transferred to the new organisation, including the Sheffield MSK Service. The ICB
will continue to operate as four places, each with a funding allocation and a strategy to
meet the needs of the local people. However, the legislative changes have a significant
impact on how decisions are made, including stronger partnership working across the
system. As the decision-making structures are in development, the Authority feels it is not
appropriate to make a decision on the future MSK model until these structures are in
place.
Under COVID-19 Directives the MSK contract, and the main contract for acute and
community services with Sheffield Teaching Hospitals, were not in place for the 20/21 and
21/22 financial years. STH were paid a nationally mandated monthly block payment which
was based on 19/20 income levels and therefore included the budget for MSK. Local
contracts were reinstated from 1st April 2022, however in line with national guidance for
22/23 the South Yorkshire ICB has agreed an Aligned Payment and Incentive (API)
contract with the Trust which, like the previous two years, includes a non-tariff based fixed
contract value that incorporates most of the activity commissioned, including the MSK
service. Further work is required to understand the impact of these changes on the MSK
service before the service can be reviewed.

II.2.5) Award criteria

Criterion: Direct award, No criteria applies

II.2.11) Information about options

Options: No

II.2.13) Information about European Union Funds

The procurement is related to a project and/or programme financed by European Union
funds: No
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Section IV. Procedure

IV.1) Description

IV.1.1) Type of procedure

Award of a contract without prior publication of a call for competition in the cases listed
below

The procurement falls outside the scope of application of the regulations

Explanation:

The Authority is of the view that it is in the best interest of Sheffield residents to make a
direct award of contract to Sheffield Teaching Hospitals NHS Foundation Trust for a
further 18 months for three reasons:

• The South Yorkshire Integrated Care System continues to go through a period of
significant transition as a direct consequence of Covid-19 and due to legislation changes
in the National Health Service

• A service change during this period is very likely to destabilise the current provider
organisation and have significant negative impact on Elective Recovery

• The prolonged impact of Covid 19 and subsequent service recovery efforts have
prevented adequate collection of the Outcomes Data required to enable a thorough
assessment of the service model.

Summary

The additional extension for 18 months will ensure that services remain in place for
Sheffield patients while the Integrated Care System works to deliver Elective Recovery. It
is the Authority’s intention to review the service model during this time, with a decision to
be made on the future service model by 30th September 2023 and any agreed changes
transacted during the remaining contract term.
As above, the impact of COVID-19 and changes to NHS finance and contracting guidance
has led to the agreement of an Aligned Incentive Payment contract between NHS South
Yorkshire ICB and Sheffield Teaching Hospitals NHS Foundation Trust, which does not
include a specifically agreed amount for the MSK service. The Authority has therefore
estimated the value of MSK within the overall contract value using the 2019/20 agreed
MSK contract value, adjusted in the same way (for inflation etc) as the overall block value
was in 20/21, 21/22 and 22/23. Doing so gives an estimated 2022/23 annual value of
£50,832,162. The equivalent for the 18 months 01/04/22 to 30/09/24 would be
£76,248,243, excluding any uplifts that might be applied to the period 01/04/23 to
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30/09/24 as and when 2023/24 and 2024/25 contract discussions are concluded.

IV.1.8) Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: No

Section V. Award of contract/concession

A contract/lot is awarded: Yes

V.2) Award of contract/concession

V.2.1) Date of conclusion of the contract

26 October 2022

V.2.2) Information about tenders

The contract has been awarded to a group of economic operators: No

V.2.3) Name and address of the contractor/concessionaire

Sheffield Teaching Hospitals NHS Foundation Trust

Northern General Hospital Herries Road Sheffield South Yorkshire S5 7AU UK

Sheffield

S5 7AU

Telephone

+44 1142711900

Country

United Kingdom

NUTS code

UKE31 - Barnsley, Doncaster and Rotherham

National registration number
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RHQ

The contractor/concessionaire is an SME

No

V.2.4) Information on value of contract/lot/concession (excluding VAT)

Initial estimated total value of the contract/lot/concession: £76,248,243

Total value of the contract/lot/concession: £76,248,243

Section VI. Complementary information

VI.3) Additional information

Elective Recovery

At time of writing MSK services have a significant backlog of patients with over 5,000
Sheffield patients waiting for treatment, 447 of which have been waiting over a year. The
MSK single point of access model ensures that patients who have been waiting the
longest are prioritised. Exiting the service model in April 2023 would result in:
• Additional pressure on already significantly challenged Primary Care services as there
will be no single point of access
• Poorer patient experience as without the triage service patients will potentially be
referred and re-referred to different specialties
• Increased health inequalities as new referrals could be sent directly to providers with the
shortest waits while those already in the queue continue to wait 52+ weeks
Continuation of the current service affords the local system with much needed stability.

Outcomes Data

The CCG’s decision to extend to March 2022 was in recognition of the positive findings of
the review in relation to managing the clinical network, robust patient engagement,
innovation and partnership working. A key priority for the initial contract extension term
was to further develop the collection of outcomes data and its use in decision making.
The activity delivered by the MSK service is Elective and therefore categorised as non-
urgent. This means that clinical activity was significantly reduced during the COVID-19
response. Whilst contract standards such as the 18-week Referral to Treatment standard
were still being monitored, a ‘light touch’ approach to contract management remained in
place. Staff supporting the MSK pathways, including those responsible for contract
management and provision of contract monitoring and outcomes data were redeployed to
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support higher priority work. As a result, amount of outcomes data collected during this
period was reduced, as was the availability of key people required to complete a review.

Summary:

The additional extension for 18 months will ensure that services remain in place for
Sheffield patients while the Integrated Care System works to deliver Elective Recovery. It
is the Authority’s intention to review the service model during this time, with a decision to
be made on the future service model by 30th September 2023 and any agreed changes
transacted during the remaining contract term.
As above, the impact of COVID-19 and changes to NHS finance and contracting guidance
has led to the agreement of an Aligned Incentive Payment contract between NHS South
Yorkshire ICB and Sheffield Teaching Hospitals NHS Foundation Trust, which does not
include a specifically agreed amount for the MSK service. The Authority has therefore
estimated the value of MSK within the overall contract value using the 2019/20 agreed
MSK contract value, adjusted in the same way (for inflation etc) as the overall block value
was in 20/21, 21/22 and 22/23. Doing so gives an estimated 2022/23 annual value of
£50,832,162. The equivalent for the 18 months 01/04/22 to 30/09/24 would be
£76,248,243, excluding any uplifts that might be applied to the period 01/04/23 to
30/09/24 as and when 2023/24 and 2024/25 contract discussions are concluded.

VI.4) Procedures for review

VI.4.1) Review body

NHS Improvement

Wellington House, 133-155 Waterloo Rd

London

SE1 8UG

Country

United Kingdom

Internet address

https://www.england.nhs.uk/london/

Powered by TCPDF (www.tcpdf.org)

https://www.england.nhs.uk/london/
http://www.tcpdf.org

	Section I: Contracting authority/entity
	I.1) Name and addresses
	I.4) Type of the contracting authority
	I.5) Main activity

	Section II: Object
	II.1) Scope of the procurement
	II.1.1) Title
	II.1.2) Main CPV code
	II.1.3) Type of contract
	II.1.4) Short description
	II.1.6) Information about lots
	II.1.7) Total value of the procurement (excluding VAT)

	II.2) Description
	II.2.3) Place of performance
	II.2.4) Description of the procurement
	II.2.5) Award criteria
	II.2.11) Information about options
	II.2.13) Information about European Union Funds


	Section IV. Procedure
	IV.1) Description
	IV.1.1) Type of procedure
	IV.1.8) Information about the Government Procurement Agreement (GPA)


	Section V. Award of contract/concession
	V.2) Award of contract/concession
	V.2.1)  Date of conclusion of the contract
	V.2.2) Information about tenders
	V.2.3) Name and address of the contractor/concessionaire
	V.2.4) Information on value of contract/lot/concession (excluding VAT)


	Section VI. Complementary information
	VI.3) Additional information
	VI.4) Procedures for review
	VI.4.1) Review body



		2026-02-23T21:50:16+0000
	TCPDF




