

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/031242-2021>

Not applicable

## **Civic Centre I Design, Supply and Fit Furniture**

Kirklees Council

F14: Notice for changes or additional information

Notice identifier: 2021/S 000-031242

Procurement identifier (OCID): ocds-h6vhtk-02f9e8

Published 15 December 2021, 1:06pm

### **Section I: Contracting authority/entity**

#### **I.1) Name and addresses**

Kirklees Council

Town Hall, Ramsden Street,

Huddersfield

HD1 2TA

#### **Contact**

Emma Kirkpatrick

#### **Email**

[emma.kirkpatrick@kirklees.gov.uk](mailto:emma.kirkpatrick@kirklees.gov.uk)

#### **Telephone**

+44 1484221000

#### **Country**

United Kingdom

**NUTS code**

UKE44 - Calderdale and Kirklees

**National registration number**

GB184352457

**Internet address(es)**

Main address

<http://www.kirklees.gov.uk>

Buyer's address

<https://uk.eu-supply.com/ctm/Company/CompanyInformation/Index/104104>

---

## Section II: Object

### II.1) Scope of the procurement

#### II.1.1) Title

Civic Centre I Design, Supply and Fit Furniture

Reference number

KMCFM-010

#### II.1.2) Main CPV code

- 39000000 - Furniture (incl. office furniture), furnishings, domestic appliances (excl. lighting) and cleaning products

#### II.1.3) Type of contract

Supplies

#### II.1.4) Short description

The outline for this procurement is to provide Kirklees Council with the design, supply and installation of innovative and modern furniture solutions to Civic Centre 1, in Huddersfield Town Centre. Kirklees Council wish to create a space which can support hybrid working and will include spaces for both formal and informal meetings, hot desk facilities, break out spaces and multi-functional areas. The anticipated start date is the end of January 2022, with a programme duration of ten (10) months with a provision to extend by up to two (2) months should the works be delayed. The Supplier will provide a phased delivery of furniture items, to be determined by the onsite building works. The furniture installation programme currently states Phase One: to commence Spring 2022, with further phases to be agreed with target completion date of Summer 2022 through to October 2022.

---

## Section VI. Complementary information

### VI.6) Original notice reference

Notice number: [2021/S 000-029305](#)

---

## Section VII. Changes

### VII.1.2) Text to be corrected in the original notice

Section number

IV.2.2

Instead of

Date

22 December 2021

Local time

1:00pm

Read

Date

23 December 2021

Local time

3:00pm