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This is a published notice on the Find a Tender service: https://www.find-
tender.service.gov.uk/Notice/031354-2022 

Contract

Tender for Residual and Green Waste Haulage from
Council Household Recycling Centres

Lisburn and Castlereagh City Council

F20: Modification notice

Notice identifier: 2022/S 000-031354
Procurement identifier (OCID): ocds-h6vhtk-037f7f  
Published 7 November 2022, 10:37am

Section I: Contracting authority/entity

I.1) Name and addresses

Lisburn and Castlereagh City Council

Island Civic Centre Lagan Valley Island The Island

Lisburn

BT27 4RL

Email

andrew.hegan@lisburncastlereagh.gov.uk

Country

United Kingdom

Region code

UK - United Kingdom

Internet address(es)

https://www.find-tender.service.gov.uk/Notice/031354-2022
https://www.find-tender.service.gov.uk/Notice/031354-2022
mailto:andrew.hegan@lisburncastlereagh.gov.uk
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Main address

https://etendersni.gov.uk/epps

Buyer's address

https://etendersni.gov.uk/epps

https://etendersni.gov.uk/epps
https://etendersni.gov.uk/epps
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Section II: Object

II.1) Scope of the procurement

II.1.1) Title

Tender for Residual and Green Waste Haulage from Council Household Recycling
Centres

II.1.2) Main CPV code

90500000 - Refuse and waste related services

II.1.3) Type of contract

Services

II.2) Description

II.2.3) Place of performance

NUTS codes

UKN0E - Lisburn and Castlereagh

II.2.4) Description of the procurement at the time of conclusion of the contract:

Services for Residual and Green Waste Haulage from Council Household Recycling
Centres in the Lisburn and Castlereagh City Council Area.

II.2.7) Duration of the contract, framework agreement, dynamic purchasing system or
concession

Start date

8 November 2022

End date

31 March 2023

II.2.13) Information about European Union Funds

The procurement is related to a project and/or programme financed by European Union
funds: No
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Section IV. Procedure

IV.2) Administrative information

IV.2.1) Contract award notice concerning this contract

Notice number: 2018/S 185-418585

Section V. Award of contract/concession

Contract No

1

V.2) Award of contract/concession

V.2.1) Date of conclusion of the contract/concession award decision:

30 June 2021

V.2.2) Information about tenders

The contract/concession has been awarded to a group of economic operators: No

V.2.3) Name and address of the contractor/concessionaire

RM GreenKeppers

Cookstown

BT80 9HG

Email

info@rmgreenkeepers.com

Country

United Kingdom

NUTS code

UKN - Northern Ireland

https://ted.europa.eu/udl?uri=TED:NOTICE:418585-2018:TEXT:EN:HTML
mailto:info@rmgreenkeepers.com
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Internet address

http://www.rmgreenkeepers.com/

The contractor/concessionaire is an SME

No

V.2.4) Information on value of the contract/lot/concession (at the time of conclusion of
the contract;excluding VAT)

Total value of the procurement: £692,600

Section VI. Complementary information

VI.4) Procedures for review

VI.4.1) Review body

NI Ombudsman

Belfast

Country

United Kingdom

http://www.rmgreenkeepers.com/
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Section VII: Modifications to the contract/concession

VII.1) Description of the procurement after the modifications

VII.1.1) Main CPV code

90500000 - Refuse and waste related services

VII.1.3) Place of performance

NUTS code

UKN0E - Lisburn and Castlereagh

VII.1.4) Description of the procurement:

The Contract for Residual & Green Waste Haulage from the Council’s Household
Recycling Centres (HRC’s) commenced in 1 July 2018 and expired on 30 June 2021 and
could not be extended. From 1 July 2021 STA (21/22-023) and STA (21-22-047) have
been in place to allow business continuity and confirm landfill and residual waste disposal
delivery points. 

Residual waste haulage with an end destination of Landfill is an element of the contract.
The landfill site the Council is currently using under the arc21 landfill contract is
Mullaghglass landfill and it is located within the Council area. Arc21 have informed the
Council the Mullaghglass Landfill contract will expire on 30 November 2022 and from 1
December 2022 to 31 March 2023 the Council landfill waste delivery point will be
Cottonmount, Mallusk. Arc21 are currently going through a procurement for interim waste
transfer station capacity on behalf of the Council. Upon contract award a desk top
exercise will be completed to assess if it is more financially viable for R&M to haul HRC
landfill waste direct to Cottonmount landfill or the waste transfer station. Residual waste
haulage with an end destination of a treatment facility is also an element of this contract.
The residual waste treatment & disposal facility the Council currently use under the
Councils Residual Waste contract is Irish Waste Services, Hillsborough Road, Carryduff.
The contract started on 12 April 2021 and was for 1 year (12 months) with the option for
the Council to extend the initial 12 months by 3 month periods up to a maximum of 24
months (2 years). Arc21 is establishing a Dynamic Purchasing System (DPS), for the
provision of services relating to the treatment and energy recovery or disposal of Member
Councils’ residual waste arisings. Stage 1 of the DPS was launched on 5 August 2022
and the first evaluation of requests to be admitted to the DPS will take place after 5
September 2022. Following the completion of this stage, the first call off competitions will
be launched and a report on the outcome will be brought back to the Joint Committee
after which the recommendations will need to go through individual Council governance in
advance of award. It is anticipated a contract for treatment of residual waste will be
operational through this procurement for 1 April 2023.
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It is therefore necessary to extend the contract of haulage of Residual and Green Waste
from Council HRC Sites with RM Greenkeepers using an STA for 5 months commencing
1 November 2022 to 31 March 2023. The STA will be issued on the basis of there being a
need to ensure business continuity and to provide the necessary time for the Council to
review current contract documents, specifically around the pricing schedule and delivery
points for residual waste, to enable a new procurement exercise to be undertaken and a
new contract to be in place for 1 April 2023.

VII.1.5) Duration of the contract, framework agreement, dynamic purchasing system or
concession

Duration in months

5

VII.1.6) Information on value of the contract/lot/concession (excluding VAT)

Total value of the contract/lot/concession:

 £77,500

VII.1.7) Name and address of the contractor/concessionaire

RM GreenKeepers

Cookstown

Email

info@rmgreenkeepers.com

Country

United Kingdom

NUTS code

UKN - Northern Ireland

Internet address

http://www.rmgreenkeepers.com/

The contractor/concessionaire is an SME

No

mailto:info@rmgreenkeepers.com
http://www.rmgreenkeepers.com/
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VII.2) Information about modifications

VII.2.1) Description of the modifications

Nature and extent of the modifications (with indication of possible earlier changes to the
contract):

The Contract for Residual & Green Waste Haulage from the Council’s Household
Recycling Centres (HRC’s) commenced in 1 July 2018 and expired on 30 June 2021 and
could not be extended. From 1 July 2021 STA (21/22-023) and STA (21-22-047) have
been in place to allow business continuity and confirm landfill and residual waste disposal
delivery points. 

Residual waste haulage with an end destination of Landfill is an element of the contract.
The landfill site the Council is currently using under the arc21 landfill contract is
Mullaghglass landfill and it is located within the Council area. Arc21 have informed the
Council the Mullaghglass Landfill contract will expire on 30 November 2022 and from 1
December 2022 to 31 March 2023 the Council landfill waste delivery point will be
Cottonmount, Mallusk. Arc21 are currently going through a procurement for interim waste
transfer station capacity on behalf of the Council. Upon contract award a desk top
exercise will be completed to assess if it is more financially viable for R&M to haul HRC
landfill waste direct to Cottonmount landfill or the waste transfer station. Residual waste
haulage with an end destination of a treatment facility is also an element of this contract.
The residual waste treatment & disposal facility the Council currently use under the
Councils Residual Waste contract is Irish Waste Services, Hillsborough Road, Carryduff.
The contract started on 12 April 2021 and was for 1 year (12 months) with the option for
the Council to extend the initial 12 months by 3 month periods up to a maximum of 24
months (2 years). Arc21 is establishing a Dynamic Purchasing System (DPS), for the
provision of services relating to the treatment and energy recovery or disposal of Member
Councils’ residual waste arisings. Stage 1 of the DPS was launched on 5 August 2022
and the first evaluation of requests to be admitted to the DPS will take place after 5
September 2022. Following the completion of this stage, the first call off competitions will
be launched and a report on the outcome will be brought back to the Joint Committee
after which the recommendations will need to go through individual Council governance in
advance of award. It is anticipated a contract for treatment of residual waste will be
operational through this procurement for 1 April 2023.

It is therefore necessary to extend the contract of haulage of Residual and Green Waste
from Council HRC Sites with RM Greenkeepers using an STA for 5 months commencing
1 November 2022 to 31 March 2023. The STA will be issued on the basis of there being a
need to ensure business continuity and to provide the necessary time for the Council to
review current contract documents, specifically around the pricing schedule and delivery
points for residual waste, to enable a new procurement exercise to be undertaken and a
new contract to be in place for 1 April 2023.
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VII.2.2) Reasons for modification

Need for modification brought about by circumstances which a diligent contracting
authority/entity could not foresee.

Description of the circumstances which rendered the modification necessary and
explanation of the unforeseen nature of these circumstances:

• In the case of an individual contractor where it is necessary for business continuity to
retain a specific individual; (PCR 2015 Regulation 32 (5)(b)) supply contracts or

VII.2.3) Increase in price

 Updated total contract value before the modifications (taking into account possible earlier contract
modifications, price adaptions and average inflation)

Value excluding VAT: £667,313

Total contract value after the modifications

Value excluding VAT: £744,813
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