This is a published notice on the Find a Tender service: <u>https://www.find-tender.service.gov.uk/Notice/031469-2021</u>

Not applicable

Scaffolding

East Dunbartonshire Council

F14: Notice for changes or additional information Notice identifier: 2021/S 000-031469 Procurement identifier (OCID): ocds-h6vhtk-02fa7f Published 16 December 2021, 4:04pm

Section I: Contracting authority/entity

I.1) Name and addresses

East Dunbartonshire Council

Civic & Corporate Headquarters, Southbank Marina, 12 Strathkelvin Place

Kirkintilloch

G66 1TJ

Email

procurement@eastdunbarton.gov.uk

Telephone

+44 1415745750

Fax

+44 1415745529

Country

United Kingdom

NUTS code

UKM81 - East Dunbartonshire, West Dunbartonshire and Helensburgh & Lomond

Internet address(es)

Main address

http://www.eastdunbarton.gov.uk

Buyer's address

https://www.publiccontractsscotland.gov.uk/search/Search_AuthProfile.aspx?ID=AA0022

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

Scaffolding

Reference number

EDC/2021/3349

II.1.2) Main CPV code

• 71500000 - Construction-related services

II.1.3) Type of contract

Services

II.1.4) Short description

The Council is seeking tenders for the provision, erection and dismantling of scaffolding to support the Councils internal works such as roof replacements or repairs.

Section VI. Complementary information

VI.6) Original notice reference

Notice number: 2021/S 000-029456

Section VII. Changes

VII.1) Information to be changed or added

VII.1.2) Text to be corrected in the original notice

Section number

IV.2.2

Place of text to be modified

Time limit

Instead of

Date

12 January 2022

Local time

12:00pm

Read

Date

26 January 2022

Local time

12:00pm

Section number

IV.2.7

Place of text to be modified

Conditions for opening of tenders

Instead of

Date

12 January 2022

Local time

2:00pm

Read

Date

26 January 2022

Local time

2:00pm

VII.2) Other additional information

To allow bidders further time to submit a bid allowing for Christmas and new year holidays and potential staff shortages caused by COVID