This is a published notice on the Find a Tender service: <a href="https://www.find-tender.service.gov.uk/Notice/032155-2023">https://www.find-tender.service.gov.uk/Notice/032155-2023</a>

#### Contract

# DfE - Renewable Electricity Team - Renewable Electricity Support Scheme Design

DfE: The Renewable Electricity Team RET

F03: Contract award notice

Notice identifier: 2023/S 000-032155

Procurement identifier (OCID): ocds-h6vhtk-03fa54

Published 31 October 2023, 2:31pm

# **Section I: Contracting authority**

### I.1) Name and addresses

DfE: The Renewable Electricity Team RET

Adelaide House, 39-49 Adelaide Street

**BELFAST** 

BT2 8FD

#### Contact

SSDAdmin.CPDfinance-ni.gov.uk

#### **Email**

SSDAdmin@CPDfinance-ni.gov.uk

#### Country

**United Kingdom** 

#### Region code

## UK - United Kingdom

## Internet address(es)

Main address

https://etendersni.gov.uk/epps

Buyer's address

https://etendersni.gov.uk/epps

# I.2) Information about joint procurement

The contract is awarded by a central purchasing body

# I.4) Type of the contracting authority

Body governed by public law

## I.5) Main activity

General public services

# **Section II: Object**

### II.1) Scope of the procurement

#### II.1.1) Title

DfE - Renewable Electricity Team - Renewable Electricity Support Scheme Design

Reference number

ID: 4917719

#### II.1.2) Main CPV code

• 73000000 - Research and development services and related consultancy services

#### II.1.3) Type of contract

Services

#### II.1.4) Short description

DfE - Renewable Electricity Team wishes to appoint a "Contractor" who will be responsible for delivering the three key outcomes set out in the specification in order to support DfE in meeting its Energy Strategy Climate Change Act (Northern Ireland) 2022 ambitions. The 3 outcomes include developing a high-level support scheme design, Conducting quantitative modelling exercises and a financial impact assessment. It is anticipated this contract will commence early October 2023 and initially run for 12 months. The Accelerated Open Procedure has been chosen as there is an urgent requirement for the service to be set up. The Executive's new Energy Strategy - Path to Net Zero Energy was published in December 2021, followed by the Energy Strategy Action Plan in March 2023. Action point 7 of the plan commits the Department for the Economy to publishing the final design of renewable electricity support by the end of the year, along with a pathway and timeline for the support being in place. Delivery of the support scheme design for Northern Ireland cannot occur without a solid evidence base to support policy decisions. There is therefore a need for timely and relevant expert advice in order to shape an incentive scheme to meet current and anticipated levels of demand in Northern Ireland in this new decade and beyond. In order to meet the target set by the 2023 Energy Strategy Action Plan the Renewable Electricity Team requires urgent consultancy support to be completed by early December 2023 at the latest.

#### II.1.6) Information about lots

This contract is divided into lots: No

#### II.1.7) Total value of the procurement (excluding VAT)

Value excluding VAT: £174,989

## II.2) Description

#### II.2.2) Additional CPV code(s)

- 73220000 Development consultancy services
- 73210000 Research consultancy services

#### II.2.3) Place of performance

**NUTS** codes

• UKN - Northern Ireland

#### II.2.4) Description of the procurement

DfE - Renewable Electricity Team wishes to appoint a "Contractor" who will be responsible for delivering the three key outcomes set out in the specification in order to support DfE in meeting its Energy Strategy Climate Change Act (Northern Ireland) 2022 ambitions. The 3 outcomes include developing a high-level support scheme design, Conducting quantitative modelling exercises and a financial impact assessment. It is anticipated this contract will commence early October 2023 and initially run for 12 months. The Accelerated Open Procedure has been chosen as there is an urgent requirement for the service to be set up. The Executive's new Energy Strategy - Path to Net Zero Energy was published in December 2021, followed by the Energy Strategy Action Plan in March 2023. Action point 7 of the plan commits the Department for the Economy to publishing the final design of renewable electricity support by the end of the year, along with a pathway and timeline for the support being in place. Delivery of the support scheme design for Northern Ireland cannot occur without a solid evidence base to support policy decisions. There is therefore a need for timely and relevant expert advice in order to shape an incentive scheme to meet current and anticipated levels of demand in Northern Ireland in this new decade and beyond. In order to meet the target set by the 2023 Energy Strategy Action Plan the Renewable Electricity Team requires urgent consultancy support to be completed by early December 2023 at the latest.

#### II.2.5) Award criteria

Quality criterion - Name: Outcome 1: Develop the high-level support scheme design / Weighting: 17.5

Quality criterion - Name: Outcome 2: Modelling / Weighting: 11.2

Quality criterion - Name: Outcome 3 Financial Impact Assessment / Weighting: 11.2

Quality criterion - Name: Key Personnel Experience / Weighting: 11.2

Quality criterion - Name: Social Value: Supporting Health Wellbeing / Weighting: 10.5

Quality criterion - Name: Contract Management / Weighting: 8.4

Cost criterion - Name: Total Contract Price / Weighting: 30

#### II.2.11) Information about options

Options: Yes

Description of options

one optional extension of any period up to and including 6 months

#### II.2.13) Information about European Union Funds

The procurement is related to a project and/or programme financed by European Union funds: No

## Section IV. Procedure

## **IV.1) Description**

#### IV.1.1) Type of procedure

Open procedure

Accelerated procedure

Justification:

The Accelerated Open Procedure was chosen as there is an urgent requirement for the service to be set up in order to meet the target set by the 2023 Energy Strategy Action Plan. The Renewable Electricity Team requires urgent consultancy support to be completed by early December 2023 at the latest.

#### IV.1.8) Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: Yes

## IV.2) Administrative information

#### IV.2.1) Previous publication concerning this procedure

Notice number: 2023/S 000-026283

## Section V. Award of contract

#### **Contract No**

1

#### **Title**

Contract

A contract/lot is awarded: Yes

## V.2) Award of contract

#### V.2.1) Date of conclusion of the contract

31 October 2023

## V.2.2) Information about tenders

Number of tenders received: 5

Number of tenders received from SMEs: 1

Number of tenders received from tenderers from other EU Member States: 0

Number of tenders received from tenderers from non-EU Member States: 1

Number of tenders received by electronic means: 5

The contract has been awarded to a group of economic operators: No

#### V.2.3) Name and address of the contractor

Aurora Energy Research

2-3 Cambridge Terrace

Oxford

OX1 1TP

Email

## sebastian.just@auroraer.com

Telephone

+44 1865952700

Country

**United Kingdom** 

**NUTS** code

• UK - United Kingdom

Internet address

# https://etendersni.gov.uk/epps

The contractor is an SME

Yes

## V.2.4) Information on value of contract/lot (excluding VAT)

Initial estimated total value of the contract/lot: £174,989

Total value of the contract/lot: £174,989

# **Section VI. Complementary information**

## VI.3) Additional information

The successful contractor's performance on the contract will be regularly monitored. Contractors not delivering on contract requirements is a serious matter. It means the public purse is not getting what it is paying for. If a contractor fails to reach satisfactory levels of contract performance they will be given a specified time to improve. If, after the specified time, they still fail to reach satisfactory levels of contract performance, the matter will be escalated to senior management in CPD for further action. If this occurs and their performance still does not improve to satisfactory levels within the specified period, it may be regarded as an act of grave professional misconduct and they may be issued with a Certificate of Unsatisfactory Performance and the. contract may be terminated. The issue of a Certificate of Unsatisfactory Performance will result in the contractor being excluded from all procurement competitions being undertaken by Centres of Procurement Expertise on behalf of bodies covered by the Northern Ireland Procurement Policy for a period of twelve months from the date of issue of the certificate.

## VI.4) Procedures for review

#### VI.4.1) Review body

The UK does not have any such bodies with responsibility for appeal/mediation procedures. Instead; any challenges are dealt with by the High Court, Commercial Division, to which proceedings may be issued regarding alleged breaches of the PCR 2015 as amended.

**Belfast** 

Country

**United Kingdom** 

#### VI.4.3) Review procedure

Precise information on deadline(s) for review procedures

CPD complied with the Public Contracts Regulations 2015 (as amended) and incorporated a standstill period (i.e. a minimum of 10 calendar days) at the point information on the award of contract was communicated to tenderers. That notification provided full information on the award decision. This provided time for the unsuccessful tenderers to challenge the award decision before the contract was entered into