

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/033543-2023>

Not applicable

## **South Cambridgeshire District Council - Development and Delivery of Waterbeach Renewable Energy Network (WREN)**

South Cambridgeshire District Council

F14: Notice for changes or additional information

Notice identifier: 2023/S 000-033543

Procurement identifier (OCID): ocds-h6vhtk-03fcf6

Published 14 November 2023, 8:24am

### **Section I: Contracting authority/entity**

#### **I.1) Name and addresses**

South Cambridgeshire District Council

South Cambridgeshire Hall, Cambourne Business Park

Cambourne

CB23 6EA

#### **Contact**

Mr Sean Missin

#### **Email**

[sean.missin@scamb.gov.uk](mailto:sean.missin@scamb.gov.uk)

#### **Telephone**

+44 1954713378

**Country**

United Kingdom

**Region code**

UKH12 - Cambridgeshire CC

**Internet address(es)**

Main address

<https://www.scambs.gov.uk>

Buyer's address

<https://www.scambs.gov.uk>

---

**Section II: Object**

**II.1) Scope of the procurement**

**II.1.1) Title**

South Cambridgeshire District Council - Development and Delivery of Waterbeach Renewable Energy Network (WREN)

Reference number

DN689937

**II.1.2) Main CPV code**

- 45213250 - Construction work for industrial buildings

**II.1.3) Type of contract**

Works

**II.1.4) Short description**

Update as of the 14/11/2023, it is expected that tender documents will be published in approximately 4 to 6 weeks time.

---

## Section VI. Complementary information

### VI.6) Original notice reference

Notice number: [2023/S 000-027309](#)

---

## Section VII. Changes

### VII.1.2) Text to be corrected in the original notice

Section number

II.2.1

Lot No

1

Place of text to be modified

Additional text confirming that the tender is expected to be released in the next 4 to 6 weeks

Instead of

Text

Additional text confirming that the tender is expected to be released in the next 4 to 6 weeks

Read

Text

Additional update on the 14/11/2023 confirming that the tender is expected to be released in the next 4 to 6 weeks