

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/033829-2024>

Not applicable

11338 BR - Foreshore 0&1

Potter Raper Ltd

F14: Notice for changes or additional information

Notice identifier: 2024/S 000-033829

Procurement identifier (OCID): ocids-h6vhtk-04a3bd

Published 18 October 2024, 4:03pm

Section I: Contracting authority/entity

I.1) Name and addresses

Potter Raper Ltd

Duncan House, Burnhill Road

Beckenham, Kent

BR3 3LA

Contact

Simon Foulkes

Email

simon.foulkes@potterraper.co.uk

Telephone

+44 2086583538

Country

United Kingdom

NUTS code

UK - United Kingdom

Internet address(es)

Main address

www.potterrafer.co.uk

Buyer's address

https://www.mytenders.co.uk/search/Search_AuthProfile.aspx?ID=AA1142

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

11338 BR - Foreshore 0&1

II.1.2) Main CPV code

- 45246000 - River regulation and flood control works

II.1.3) Type of contract

Works

II.1.4) Short description

Main Contractor for the design and construction of flood defence, civils, landscaping, and drainage works at Foreshore areas 0 & 1 at Barking Riverside.

The scheme primarily comprises the raising and formation of the flood defence to the development to suit TE2100 levels, landscaping between the flood defence and proposed development plots, installation of services within the landscape area, including drainage attenuation tanks and ponds and repurposing existing outfalls to the Thames, and creation of intertidal habitats.

Section VI. Complementary information

VI.6) Original notice reference

Notice number: [2024/S 000-031029](#)

Section VII. Changes

VII.1) Information to be changed or added

VII.1.2) Text to be corrected in the original notice

Section number

IV.2.2

Place of text to be modified

Time limit

Instead of

Date

28 October 2024

Local time

5:00pm

Read

Date

4 November 2024

Local time

12:00pm

VII.2) Other additional information

An extension of 1 week to the SQ return date is granted to provide additional time to suppliers to respond to the Project Specific questions.

