

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/034187-2022>

Not applicable

Supply, Delivery and Installation of Scaffolding Framework

Dundee City Council

F14: Notice for changes or additional information

Notice identifier: 2022/S 000-034187

Procurement identifier (OCID): ocds-h6vhtk-0342fb

Published 2 December 2022, 1:03pm

Section I: Contracting authority/entity

I.1) Name and addresses

Dundee City Council

Dundee House, 50 North Lindsay Street

Dundee

DD1 1NZ

Contact

Leesa Rintoul

Email

Leesa.Rintoul@scotland-excel.org.uk

Country

United Kingdom

NUTS code

UKM71 - Angus and Dundee City

Internet address(es)

Main address

www.dundee.gov.uk

Buyer's address

https://www.publiccontractsscotland.gov.uk/search/Search_AuthProfile.aspx?ID=AA00220

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

Supply, Delivery and Installation of Scaffolding Framework

Reference number

PROC/NS/19/22

II.1.2) Main CPV code

- 44212310 - Scaffolding

II.1.3) Type of contract

Supplies

II.1.4) Short description

Dundee City Council is seeking to appoint suitably qualified and experienced Contractors to provide the supply, delivery and installation of Scaffolding Services within the Dundee City Council area. Services include:

- Hire of Scaffolding Materials
- Design, Supply, Construction and Dismantling of Scaffolding

Section VI. Complementary information

VI.6) Original notice reference

Notice number: [2022/S 000-031232](#)

Section VII. Changes

VII.1) Information to be changed or added

VII.1.2) Text to be corrected in the original notice

Section number

IV.2.2

Place of text to be modified

Time limit

Instead of

Date

5 December 2022

Local time

12:00pm

Read

Date

7 December 2022

Local time

12:00pm

Section number

IV.2.7

Place of text to be modified

Conditions for opening of tenders

Instead of

Date

5 December 2022

Local time

12:00pm

Read

Date

7 December 2022

Local time

12:00pm

VII.2) Other additional information

To extend the tender period by 2 days