This is a published notice on the Find a Tender service: <a href="https://www.find-tender.service.gov.uk/Notice/034375-2024">https://www.find-tender.service.gov.uk/Notice/034375-2024</a>

Not applicable

# **East Lancashire's Levelling Up Fund (LUF)**

Lancashire County Council

F14: Notice for changes or additional information

Notice identifier: 2024/S 000-034375

Procurement identifier (OCID): ocds-h6vhtk-048876

Published 23 October 2024, 4:46pm

## Section I: Contracting authority/entity

## I.1) Name and addresses

Lancashire County Council

**Fishergate** 

Preston

PR10LD

Contact

**CAS Team** 

**Email** 

casprocurement@lancashire.gov.uk

Country

**United Kingdom** 

Region code

#### UKD4 - Lancashire

#### Justification for not providing organisation identifier

Not on any register

Internet address(es)

Main address

www.lancashire.gov.uk/

## **Section II: Object**

### II.1) Scope of the procurement

#### II.1.1) Title

East Lancashire's Levelling Up Fund (LUF)

#### II.1.2) Main CPV code

• 45000000 - Construction work

#### II.1.3) Type of contract

Works

#### II.1.4) Short description

Lancashire County Council has been awarded a Levelling Up Fund (LUF) for various schemes and projects to support economic growth and job creation in East Lancashire as well as improving the health of Lancashire residents.

The LUF programme will cover various schemes including themed interventions in East Lancashire focussing on safer, greener, healthier streets, and accessible and vibrant town centres.

The four districts of East Lancashire to benefit from the programme of work include Burnley, Hyndburn, Rossendale and Pendle. It is proposed that the tender will be split into 4 Lots based on these geographical areas. The estimated value of the works is £25m split across the 4 Lots.

# **Section VI. Complementary information**

## VI.6) Original notice reference

Notice number: 2024/S 000-024847

# **Section VII. Changes**

## VII.1.2) Text to be corrected in the original notice

Section number

11.3

Place of text to be modified

Estimated date for publication of contract notice

Instead of

Date

5 November 2024

Read

Date

15 January 2025