This is a published notice on the Find a Tender service: <u>https://www.find-tender.service.gov.uk/Notice/034675-2024</u>

Contract

Supply of Mechanised Tree Harvesters and Forwarders and Parts

Forestry and Land Scotland

F20: Modification notice Notice identifier: 2024/S 000-034675 Procurement identifier (OCID): ocds-h6vhtk-04b164 Published 25 October 2024, 1:42pm

Section I: Contracting authority/entity

I.1) Name and addresses

Forestry and Land Scotland

Great Glen House, Leachkin Road

Inverness

IV3 8NW

Email

procurement@frorestyandland.gov.scot

Telephone

+44 3000676000

Country

United Kingdom

NUTS code

UKM - Scotland

Internet address(es)

Main address

https://forestryandland.gov.scot

Buyer's address

https://www.publiccontractsscotland.gov.uk/search/Search_AuthProfile.aspx?ID=AA3037

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

Supply of Mechanised Tree Harvesters and Forwarders and Parts

Reference number

FW0039

II.1.2) Main CPV code

• 16600000 - Specialist agricultural or forestry machinery

II.1.3) Type of contract

Supplies

II.2) Description

II.2.2) Additional CPV code(s)

- 16600000 Specialist agricultural or forestry machinery
- 77300000 Horticultural services

II.2.3) Place of performance

NUTS codes

UKM - Scotland

Main site or place of performance

Scotland

II.2.4) Description of the procurement at the time of conclusion of the contract:

Forestry and Land Scotland have extended the original Forestry Commission award a Framework Agreement for The Supply of

Mechanised Tree Harvesters and Forwarders

including associated Parts for service and repair with delivery across Scotland and England.

The duration of the Framework Agreement was for 3 years plus an option to extend for a further 1 year at our discretion and will be based on the following factors: performance of Machines, budget availability, value for money and delivery to specification. It has now been extended until the 31st December 2025.

The value of the Framework Agreement has been estimated at no more than 19,973,601.43 GBP excluding VAT

II.2.7) Duration of the contract, framework agreement, dynamic purchasing system or concession

Start date

30 September 2024

End date

31 December 2025

II.2.13) Information about European Union Funds

The procurement is related to a project and/or programme financed by European Union funds: No

Section IV. Procedure

IV.2) Administrative information

IV.2.1) Contract award notice concerning this contract

Notice number: 2018/S 000-307662

Section V. Award of contract/concession

Contract No

FW0039

Title

Supply of Mechanised Tree Harvesters and Forwarders and Parts

V.2) Award of contract/concession

V.2.1) Date of conclusion of the contract/concession award decision:

30 September 2024

V.2.2) Information about tenders

The contract/concession has been awarded to a group of economic operators: Yes

V.2.3) Name and address of the contractor/concessionaire

Ponsse UK Ltd

Unit 3, Broomhoues, , Industrial Estate

Lockerbie

DG16 5DR

Email

Dickie.Todd@ponsse.com

Country

United Kingdom

NUTS code

• UKM92 - Dumfries & Galloway

The contractor/concessionaire is an SME

No

V.2.3) Name and address of the contractor/concessionaire

Komatsu Forest Ltd

Unit 2, Longtown Industrial Estate

Longtown

CA6 5TJ

Email

Stephen.bellas@komatsuforest.com

Country

United Kingdom

NUTS code

• UKD1 - Cumbria

The contractor/concessionaire is an SME

No

V.2.3) Name and address of the contractor/concessionaire

JOHN DEERE FORESTRY LTD

CARLISLE AIPORT INDUSTRIAL ESTATE

CARLISLE

CA6 4NW

Email

mckiejock@johndeere.com

Country

United Kingdom

NUTS code

• UKD1 - Cumbria

The contractor/concessionaire is an SME

No

V.2.4) Information on value of the contract/lot/concession (at the time of conclusion of the contract;excluding VAT)

Total value of the procurement: £19,973,601.43

Section VI. Complementary information

VI.3) Additional information

(SC Ref:743357)

(SC Ref:781354)

VI.4) Procedures for review

VI.4.1) Review body

Forestry Commision

Edinburgh

Country

United Kingdom

Page 7 to 9

Section VII: Modifications to the contract/concession

VII.1) Description of the procurement after the modifications

VII.1.1) Main CPV code

• 16600000 - Specialist agricultural or forestry machinery

VII.1.3) Place of performance

NUTS code

• UKM - Scotland

VII.1.4) Description of the procurement:

The Supply of Mechanised Tree Harvesters and Forwarders

including associated Parts for service and repair with delivery across Scotland

VII.1.5) Duration of the contract, framework agreement, dynamic purchasing system or concession

Start date

30 September 2024

End date

31 December 2025

VII.1.6) Information on value of the contract/lot/concession (excluding VAT)

Total value of the contract/lot/concession:

£19,973,601.43

VII.1.7) Name and address of the contractor/concessionaire

Ponsse UK Ltd

Unit 3, Broomhoues, , Industrial Estate

Lockerbie

DG16 5DR

Country

United Kingdom

NUTS code

• UKM92 - Dumfries & Galloway

The contractor/concessionaire is an SME

No

VII.1.7) Name and address of the contractor/concessionaire

Komatsu Forest Ltd

Unit 2, Longtown Industrial Estate

Longtown

CA6 5TJ

Country

United Kingdom

NUTS code

• UKD1 - Cumbria

The contractor/concessionaire is an SME

No

VII.1.7) Name and address of the contractor/concessionaire

JOHN DEERE FORESTRY LTD

CARLISLE AIPORT INDUSTRIAL ESTATE

CARLISLE

CA6 4NW

Country

United Kingdom

NUTS code

• UKD1 - Cumbria

The contractor/concessionaire is an SME

No

VII.2) Information about modifications

VII.2.1) Description of the modifications

Nature and extent of the modifications (with indication of possible earlier changes to the contract):

The contract was extended due to delays in the finalization of the new frame work for various reasons.

VII.2.2) Reasons for modification

Need for modification brought about by circumstances which a diligent contracting authority/entity could not foresee.

Description of the circumstances which rendered the modification necessary and explanation of the unforeseen nature of these circumstances:

Due to market conditions, internal restructure and resources availability replacement frame has been delayed.

VII.2.3) Increase in price

Updated total contract value before the modifications (taking into account possible earlier contract modifications, price adaptions and average inflation)

Value excluding VAT: £16,450,000

Total contract value after the modifications

Value excluding VAT: £19,973,601.43