This is a published notice on the Find a Tender service: <a href="https://www.find-tender.service.gov.uk/Notice/034675-2024">https://www.find-tender.service.gov.uk/Notice/034675-2024</a>

Contract

# **Supply of Mechanised Tree Harvesters and Forwarders and Parts**

Forestry and Land Scotland

F20: Modification notice

Notice identifier: 2024/S 000-034675

Procurement identifier (OCID): ocds-h6vhtk-04b164

Published 25 October 2024, 1:42pm

## Section I: Contracting authority/entity

## I.1) Name and addresses

Forestry and Land Scotland

Great Glen House, Leachkin Road

Inverness

IV3 8NW

#### **Email**

procurement@frorestyandland.gov.scot

#### **Telephone**

+44 3000676000

#### Country

**United Kingdom** 

#### **NUTS** code

UKM - Scotland

#### Internet address(es)

Main address

https://forestryandland.gov.scot

Buyer's address

 $\underline{\text{https://www.publiccontractsscotland.gov.uk/search/Search}}\underline{\text{AuthProfile.aspx?ID=AA3037}}\underline{1}$ 

## **Section II: Object**

## II.1) Scope of the procurement

#### II.1.1) Title

Supply of Mechanised Tree Harvesters and Forwarders and Parts

Reference number

FW0039

#### II.1.2) Main CPV code

• 16600000 - Specialist agricultural or forestry machinery

#### II.1.3) Type of contract

**Supplies** 

## II.2) Description

#### II.2.2) Additional CPV code(s)

- 16600000 Specialist agricultural or forestry machinery
- 77300000 Horticultural services

#### II.2.3) Place of performance

**NUTS** codes

• UKM - Scotland

Main site or place of performance

Scotland

#### II.2.4) Description of the procurement at the time of conclusion of the contract:

Forestry and Land Scotland have extended the original Forestry Commission award a Framework Agreement for The Supply of

Mechanised Tree Harvesters and Forwarders

including associated Parts for service and repair with delivery across Scotland and England.

The duration of the Framework Agreement was for 3 years plus an option to extend for a further 1 year at our discretion and will be based on the following factors: performance of Machines, budget availability, value for money and delivery to specification. It has now been extended until the 31st December 2025.

The value of the Framework Agreement has been estimated at no more than 19,973,601.43 GBP excluding VAT

## II.2.7) Duration of the contract, framework agreement, dynamic purchasing system or concession

Start date

30 September 2024

End date

31 December 2025

#### II.2.13) Information about European Union Funds

The procurement is related to a project and/or programme financed by European Union funds: No

## Section IV. Procedure

## IV.2) Administrative information

#### IV.2.1) Contract award notice concerning this contract

Notice number: 2018/S 000-307662

### Section V. Award of contract/concession

#### **Contract No**

FW0039

#### **Title**

Supply of Mechanised Tree Harvesters and Forwarders and Parts

## V.2) Award of contract/concession

#### V.2.1) Date of conclusion of the contract/concession award decision:

30 September 2024

#### V.2.2) Information about tenders

The contract/concession has been awarded to a group of economic operators: Yes

#### V.2.3) Name and address of the contractor/concessionaire

Ponsse UK Ltd

Unit 3, Broomhoues, , Industrial Estate

Lockerbie

**DG16 5DR** 

Email

Dickie.Todd@ponsse.com

Country

#### **United Kingdom**

**NUTS** code

• UKM92 - Dumfries & Galloway

The contractor/concessionaire is an SME

No

## V.2.3) Name and address of the contractor/concessionaire

Komatsu Forest Ltd

Unit 2, Longtown Industrial Estate

Longtown

CA6 5TJ

Email

Stephen.bellas@komatsuforest.com

Country

**United Kingdom** 

NUTS code

• UKD1 - Cumbria

The contractor/concessionaire is an SME

No

## V.2.3) Name and address of the contractor/concessionaire

JOHN DEERE FORESTRY LTD

CARLISLE AIPORT INDUSTRIAL ESTATE

**CARLISLE** 

CA6 4NW

Email

mckiejock@johndeere.com

Country

**United Kingdom** 

**NUTS** code

• UKD1 - Cumbria

The contractor/concessionaire is an SME

No

V.2.4) Information on value of the contract/lot/concession (at the time of conclusion of the contract;excluding VAT)

Total value of the procurement: £19,973,601.43

## **Section VI. Complementary information**

## VI.3) Additional information

(SC Ref:743357)

(SC Ref:781354)

## VI.4) Procedures for review

VI.4.1) Review body

**Forestry Commission** 

Edinburgh

Country

**United Kingdom** 

#### Section VII: Modifications to the contract/concession

## VII.1) Description of the procurement after the modifications

#### VII.1.1) Main CPV code

• 16600000 - Specialist agricultural or forestry machinery

#### VII.1.3) Place of performance

NUTS code

UKM - Scotland

#### VII.1.4) Description of the procurement:

The Supply of Mechanised Tree Harvesters and Forwarders

including associated Parts for service and repair with delivery across Scotland

## VII.1.5) Duration of the contract, framework agreement, dynamic purchasing system or concession

Start date

30 September 2024

End date

31 December 2025

#### VII.1.6) Information on value of the contract/lot/concession (excluding VAT)

Total value of the contract/lot/concession:

£19,973,601.43

#### VII.1.7) Name and address of the contractor/concessionaire

Ponsse UK Ltd

Unit 3, Broomhoues, , Industrial Estate

Lockerbie

**DG16 5DR** 

Country
United Kingdom
NUTS code
UKM92 - Dumfries & Galloway
The contractor/concessionaire is an SME
No
VII.1.7) Name and address of the contractor/concessionaire
Komatsu Forest Ltd
Unit 2, Longtown Industrial Estate
Longtown
CA6 5TJ
Country
United Kingdom
NUTS code
UKD1 - Cumbria
The contractor/concessionaire is an SME
No
VII.1.7) Name and address of the contractor/concessionaire
JOHN DEERE FORESTRY LTD
CARLISLE AIPORT INDUSTRIAL ESTATE
CARLISLE
CA6 4NW
Country

#### **United Kingdom**

**NUTS** code

• UKD1 - Cumbria

The contractor/concessionaire is an SME

No

## VII.2) Information about modifications

#### VII.2.1) Description of the modifications

Nature and extent of the modifications (with indication of possible earlier changes to the contract):

The contract was extended due to delays in the finalization of the new frame work for various reasons.

#### VII.2.2) Reasons for modification

Need for modification brought about by circumstances which a diligent contracting authority/entity could not foresee.

Description of the circumstances which rendered the modification necessary and explanation of the unforeseen nature of these circumstances:

Due to market conditions, internal restructure and resources availability replacement frame has been delayed.

#### VII.2.3) Increase in price

Updated total contract value before the modifications (taking into account possible earlier contract modifications, price adaptions and average inflation)

Value excluding VAT: £16,450,000

Total contract value after the modifications

Value excluding VAT: £19,973,601.43