This is a published notice on the Find a Tender service: <a href="https://www.find-tender.service.gov.uk/Notice/035190-2023">https://www.find-tender.service.gov.uk/Notice/035190-2023</a>

**Award** 

# UK PACT (United Kingdom Partnering for Accelerated Climate Transitions) Lot 2: Green Recovery Challenge Fund

Foreign Commonwealth and Development Office

F15: Voluntary ex ante transparency notice

Notice identifier: 2023/S 000-035190

Procurement identifier (OCID): ocds-h6vhtk-041d9e

Published 29 November 2023, 12:25pm

# Section I: Contracting authority/entity

# I.1) Name and addresses

Foreign Commonwealth and Development Office

King Charles Street

London

SW1A 2AH

#### **Contact**

Nicola Burleigh

#### **Email**

nicola.burleigh@fcdo.gov.uk

#### **Telephone**

+44 2070080932

#### Country

**United Kingdom** 

## Region code

UK - United Kingdom

## Internet address(es)

Main address

https://www.gov.uk/government/organisations/foreign-commonwealth-development-office

# I.4) Type of the contracting authority

Ministry or any other national or federal authority

# I.5) Main activity

Other activity

International Development

# **Section II: Object**

#### II.1) Scope of the procurement

#### II.1.1) Title

UK PACT (United Kingdom Partnering for Accelerated Climate Transitions) Lot 2: Green Recovery Challenge Fund

#### II.1.2) Main CPV code

• 75211200 - Foreign economic-aid-related services

#### II.1.3) Type of contract

Services

#### II.1.4) Short description

UK Partnering for Accelerated Climate Transitions (UK PACT) is part of the UK's Official Development Assistance (ODA) budget and responds to the critical global need for technical assistance to help developing countries implement their commitments under the Paris Agreement, recommendations from the UK's Independent Commission for Aid Impact (ICAI)'s 2014 review of the International Climate Fund (ICF), and the Government's vision for the UK's global clean growth leadership to inspire others and support increased prosperity for the UK. The ultimate goal of the programme is to reduce poverty by maximising emissions reductions in developing countries in order to promote clean growth and avoid dangerous climate change. UK PACT strengthens relations with partner governments, builds capacity in key partner institutions, and raises the visibility of the UK's work in this field. To deliver on these goals, the UK PACT programme is split across three components, for each of which a Delivery Partner was procured under a separate Lot.

The UK PACT programme (and associated contracts) transferred from the Department for Business, Energy and Industrial Strategy (BEIS) to the Foreign, Commonwealth & Development Office (FCDO) on 1st April 2022.

This Contract is Lot 2: Green Recovery Challenge Fund and is one of three Lots. Lot 1: Bilateral Country Programming and External Communications was awarded to Palladium International Limited and Lot 3: skill-shares and secondments was awarded to PA Consulting Services Limited

## II.1.6) Information about lots

This contract is divided into lots: No

#### II.1.7) Total value of the procurement (excluding VAT)

Value excluding VAT: £4,677,750

## II.2) Description

#### II.2.3) Place of performance

**NUTS** codes

• UK - United Kingdom

#### II.2.4) Description of the procurement

UK Partnering for Accelerated Climate Transitions (UK PACT) is part of the UK's Official Development Assistance (ODA) budget and responds to the critical global need for technical assistance to help developing countries implement their commitments under the Paris Agreement, recommendations from the UK's Independent Commission for Aid Impact (ICAI)'s 2014 review of the International Climate Fund (ICF), and the Government's vision for the UK's global clean growth leadership to inspire others and support increased prosperity for the UK. The ultimate goal of the programme is to reduce poverty by maximising emissions reductions in developing countries in order to promote clean growth and avoid dangerous climate change. UK PACT strengthens relations with partner governments, builds capacity in key partner institutions, and raises the visibility of the UK's work in this field.

## II.2.11) Information about options

Options: No

## II.2.13) Information about European Union Funds

The procurement is related to a project and/or programme financed by European Union funds: No

## **Section IV. Procedure**

## IV.1) Description

#### IV.1.1) Type of procedure

Award of a contract without prior publication of a call for competition in the cases listed below

The procurement falls outside the scope of application of the regulations

#### **Explanation:**

This contract amendment is permitted under Regulation 72 PCR, under limbs;

Reg 72(1)(a) - the modification is in line with the initial procurement documents which envisioned an extension up to c. January 2025.

Reg 72(1)(b) - a change of contractor cannot be made for economic (procurement costs) or technical (programme activity continuity) reasons, and would cause significant inconvenience (programme activity continuity) or substantial duplication of costs (procurement costs) for the contracting authority.

Reg 72(1)(e) – this modification is not substantial, on the grounds that:

Reg 72(8)(a) - the modification does not render the contract materially different in character.

Reg 72(8)(d) - the modification does extend the scope considerably.

Reg 72(8)(b) – FCDO does not consider this amendment would have allowed for the admission of additional candidates, allowed for the acceptance of another tender, or attracted additional participants.

This contract modification will enable the re-procurement of the UK PACT programme to be completed without disruption to the operations of the Authority and mitigates the risks the Authority would face because of any such disruptions. This is considered by the Authority to be a necessary step as a new procurement could not be completed in a satisfactory manner before the expiry of the current contract without extension and alternatives would entail significant inconvenience and potential increase in costs for the Authority.

## IV.1.8) Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: Yes

## IV.2) Administrative information

#### IV.2.1) Previous publication concerning this procedure

Notice number: 2018/S 204-465172

## Section V. Award of contract/concession

#### **Contract No**

10094

#### **Lot No**

1

#### Title

UK Partnering for Accelerated Climate Transitions ("UK PACT") Lot 2: Green Recovery Challenge Fund

A contract/lot is awarded: Yes

## V.2) Award of contract/concession

## V.2.1) Date of conclusion of the contract

13 January 2020

## V.2.2) Information about tenders

The contract has been awarded to a group of economic operators: No

## V.2.3) Name and address of the contractor/concessionaire

**ICF Consulting Services Limited** 

London

Country

**United Kingdom** 

NUTS code

• UK - United Kingdom

National registration number

04161656

The contractor/concessionaire is an SME

No

## V.2.4) Information on value of contract/lot/concession (excluding VAT)

Initial estimated total value of the contract/lot/concession: £4,677,750

Total value of the contract/lot/concession: £4,677,750

## V.2.5) Information about subcontracting

The contract/lot/concession is likely to be subcontracted

# **Section VI. Complementary information**

## VI.3) Additional information

As a result of delays in the procurement process of the successor contract, the Authority's requirements demand continued access to these services beyond the current end date of the contract.

The Authority is unable to change contractor at this stage for economic and technical reasons, and to do so would cause significant inconvenience and substantial duplication of costs for the Authority. Recognising the need for a long-term solution, the Authority has already undertook the re-procurement activities and are in the final process of governance approval for the next phase of the UK PACT programme to provide a sustainable basis for meeting these requirements. In the short term however, the Authority considers it necessary to exercise a contract amendment to Lot 2: Green Recovery Challenge Fund, delivered by ICF Consulting Services Limited. This procedure will;

i) extend the term of Lot 2: Green Recovery Challenge Fund from 31/12/2023 to 31/03/2024; and

Ii) increase the upper value limit of Lot 2: Green Recovery Challenge Fund from £5,204,457 to up to £5,465,404

## VI.4) Procedures for review

## VI.4.1) Review body

Foreign Commonwealth and Development Office

King Charles Street

London

SW1A 2AH

Country

**United Kingdom**