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This is a published notice on the Find a Tender service: https://www.find-
tender.service.gov.uk/Notice/035482-2022 

Contract

22-173 Forge Island Redevelopment

Rotherham Metropolitan Borough Council

F03: Contract award notice

Notice identifier: 2022/S 000-035482
Procurement identifier (OCID): ocds-h6vhtk-036b58  
Published 15 December 2022, 11:45am

Section I: Contracting authority

I.1) Name and addresses

Rotherham Metropolitan Borough Council

Riverside House,Main Street

ROTHERHAM

S601AE

Contact

Karen Middlebrook

Email

karen.middlebrook@rotherham.gov.uk

Telephone

+44 1709334755

Country

https://www.find-tender.service.gov.uk/Notice/035482-2022
https://www.find-tender.service.gov.uk/Notice/035482-2022
mailto:karen.middlebrook@rotherham.gov.uk
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United Kingdom

Region code

UKE31 - Barnsley, Doncaster and Rotherham

Justification for not providing organisation identifier

Not on any register

Internet address(es)

Main address

http://www.rotherham.gov.uk

I.4) Type of the contracting authority

Regional or local authority

I.5) Main activity

General public services

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

22-173 Forge Island Redevelopment

Reference number

22-173

II.1.2) Main CPV code

45210000 - Building construction work

II.1.3) Type of contract

Works

EXTLINK
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II.1.4) Short description

Rotherham Metropolitan Borough Council (Council) has entered into further agreements
with its development partner, Muse Developments Limited (Developer) in respect of the
regeneration of Forge Island, Rotherham through the development of a new anchor
leisure development.

This project forms a key part of the Council's town centre regeneration masterplan.

II.1.6) Information about lots

This contract is divided into lots: No

II.1.7) Total value of the procurement (excluding VAT)

Value excluding VAT: £46,805,627

II.2) Description

II.2.2) Additional CPV code(s)

45100000 - Site preparation work

45212100 - Construction work of leisure facilities

45212150 - Cinema construction work

45212170 - Entertainment building construction work

45212171 - Entertainment centre construction work

45212400 - Accommodation and restaurant buildings

45212410 - Construction work for lodging buildings

45212411 - Hotel construction work

45212420 - Construction work for restaurants and similar facilities

45212421 - Restaurant construction work

45213100 - Construction work for commercial buildings

45213312 - Car park building construction work

45213313 - Service-area building construction work

45300000 - Building installation work
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45400000 - Building completion work

45500000 - Hire of construction and civil engineering machinery and equipment with operator

II.2.3) Place of performance

NUTS codes

UKE31 - Barnsley, Doncaster and Rotherham

Main site or place of performance

Forge Island, Rotherham

II.2.4) Description of the procurement

The Council has entered into further contractual arrangements with its Developer to take
the Forge Island development opportunity forward and realise the Council's aspirations for
the site, within the context of challenging market and financing conditions.

II.2.5) Award criteria

Price 

II.2.11) Information about options

Options: No

II.2.14) Additional information

For transparency, the total value of this procurement stated at II.1.7 (£46,805,627) is
made up of 2 contract sums as follows. £2,910,847 is the cost of the enabling contract,
with £43,894,780 making up the remaining costs from the total value and form the Main
Contract.

The total construction cost is £33,949,000. The total development cost of £46,805,627
includes pre-construction costs, design marketing, professional fees, letting costs, tenant
incentives and development management fees.
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Section IV. Procedure

IV.1) Description

IV.1.1) Type of procedure

Award of a contract without prior publication of a call for competition in the cases listed
below

The services can be provided only by a particular economic operator for the following reason:

protection of exclusive rights, including intellectual property rights

Extreme urgency brought about by events unforeseeable for the contracting authority

Explanation:

In 2018, following a competition to secure best value, Muse Developments Limited (Muse)
was selected as the development partner to deliver the regeneration of Forge Island,
Rotherham.

The arrangement was not considered to constitute a public works contract for the
purposes of the Public Contracts Regulations 2015. The project envisaged that Muse
would secure external funding but allowed for alternative options, including for the Council
to partially or fully fund the development to be considered.

Due to unforeseen market conditions, particularly shifts in the gilt market, the external
funding available to Muse for the delivery of this project has significantly reduced. The
Council was notified of this issue on the 13 September 2022.

Against this backdrop, the Council has entered into a funding agreement with Muse to
fund and retain the project and will take market standard security relating to this funding,
including an obligation on Muse to develop in accordance with an agreed specification.

The Council considers that the project is strictly necessary as a key part of the Rotherham
Town Centre Masterplan and that acting as funder was the only reasonable option to
secure delivery of the project (there being no alternative funding options available within a
reasonable timescale or within a cost that would make the scheme viable) and considers
that this proposal will secure best value for the Council.

Maintaining the current programme is essential to enable satisfaction of existing
contractual obligations with tenants. There was therefore an imperative to act urgently for
the following reasons:
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- The scheme is anchored by a cinema, which has a date for satisfying conditionality of 31
December 2022. The scheme will no longer be viable if the cinema agreement falls away,
setting delivery back likely in excess of 2-3 years and jeopardising the entire delivery of
the scheme. Recent developments in the cinema market indicate that identifying a
replacement would be very challenging.

- Construction costs for the project had been tendered and fixed for a very limited period.
Re-tendering of the construction works would add substantial additional inflationary cost
and risk, threatening the viability of the project.

Muse is in an exclusive position as it has developed designs, fully tendered and costed
the scheme and has secured pre-lets with various occupiers meaning that competition
would be absent for technical reasons. These designs and arrangements with occupiers,
which are dependent on the agreement with the cinema proceeding, are exclusive rights
that require protection.

Given the complex nature of the project, and the extreme urgency described above, the
Council considered that there was not sufficient time to conduct a new procurement
procedure. The Council considered an accelerated procurement, concluding that it would
be pointless as it would not allow bidders the opportunity to assemble a meaningful
costed proposal or to secure deliverable agreements with end users.

The Council therefore considered that it was permitted to utilise the negotiated procedure
without prior publication on the basis of exclusive rights as a result of competition being
absent for technical reasons (as provided for in Regulation 32(2)(b)(ii)) and, or in the
alternative, on the basis of urgency (as provided for in Regulation 32(2)(c)).

On the 26 September 2022, the Council published a F15: Voluntary Ex-Ante
Transparency Notice (VEAT) (notice reference: 2022/S 000-026834) setting out its
intentions.

IV.1.8) Information about the Government Procurement Agreement (GPA)

The procurement is covered by the Government Procurement Agreement: Yes

IV.2) Administrative information

IV.2.1) Previous publication concerning this procedure

Notice number: 2022/S 000-026834

/Notice/026834-2022
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Section V. Award of contract

Contract No

22-173

Title

Forge Island Redevelopment

A contract/lot is awarded: Yes

V.2) Award of contract

V.2.1) Date of conclusion of the contract

8 November 2022

V.2.2) Information about tenders

Number of tenders received: 1 

The contract has been awarded to a group of economic operators: No

V.2.3) Name and address of the contractor

Muse Developments Limited

Kent House, 14-17 Market Place

London

W1W 8AJ

Country

United Kingdom

NUTS code

UKI - London

Companies House

02717800
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Internet address

www.musedevelopments.com

The contractor is an SME

No

V.2.4) Information on value of contract/lot (excluding VAT)

Total value of the contract/lot: £46,805,627

V.2.5) Information about subcontracting

The contract is likely to be subcontracted

Value or proportion likely to be subcontracted to third parties

Value excluding VAT: £33,949,000

Short description of the part of the contract to be subcontracted

The scheme comprises the design and development of a town centre regeneration
scheme. The Developer will deliver the construction element of the scheme through a
main contractor who will further subcontract with the supply chain.

Section VI. Complementary information

VI.4) Procedures for review

VI.4.1) Review body

The High Court of Justice

London

Country

United Kingdom
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