

This is a published notice on the Find a Tender service: <https://www.find-tender.service.gov.uk/Notice/035851-2025>

Not applicable

Asbestos Surverying and Sampling Services

NHS Lanarkshire

F14: Notice for changes or additional information

Notice identifier: 2025/S 000-035851

Procurement identifier (OCID): ocds-h6vhtk-0543e5

Published 27 June 2025, 3:04pm

Section I: Contracting authority/entity

I.1) Name and addresses

NHS Lanarkshire

NHS Lanarkshire Headquarters, Kirklands, Fallside Road

Bothwell

G71 8BB

Email

tenders@lanarkshire.scot.nhs.uk

Telephone

+44 1698752649

Country

United Kingdom

NUTS code

UKM8 - West Central Scotland

Internet address(es)

Main address

<http://www.nhslanarkshire.org.uk>

Buyer's address

https://www.publiccontractsscotland.gov.uk/search/Search_AuthProfile.aspx?ID=AA00297

Section II: Object

II.1) Scope of the procurement

II.1.1) Title

Asbestos Surveying and Sampling Services

Reference number

NHSL383 - 25

II.1.2) Main CPV code

- 90650000 - Asbestos removal services

II.1.3) Type of contract

Services

II.1.4) Short description

1.1 NHS Lanarkshire Health Board, a statutory body constituted pursuant to the National Health Service (Scotland) Act 1978 (“the Board”), wishes to procure Asbestos Surveying and Sampling Services.

Section VI. Complementary information

VI.6) Original notice reference

Notice number: [2025/S 000-030367](#)

Section VII. Changes

VII.1) Information to be changed or added

VII.1.2) Text to be corrected in the original notice

Section number

IV.2.2

Place of text to be modified

Time limit

Instead of

Date

8 July 2025

Local time

5:00pm

Read

Date

15 July 2025

Local time

5:00pm

Section number

IV.2.7

Place of text to be modified

Conditions for opening of tenders

Instead of

Date

9 July 2025

Local time

8:00am

Read

Date

16 July 2025

Local time

8:00am

VII.2) Other additional information

Due to the large volume of queries received, and to allow for responses to be considered before tenders are submitted, the submission deadline has been pushed back by a week.