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This is a published notice on the Find a Tender service: https://www.find-
tender.service.gov.uk/Notice/037358-2025 

Planning

PRN004517 Compartment Fire Behaviour Unit &
associated building works

Nottinghamshire and City of Nottingham Fire Authority

UK2: Preliminary market engagement notice - Procurement Act 2023 - view information
about notice types 

Notice identifier: 2025/S 000-037358
Procurement identifier (OCID): ocds-h6vhtk-0558ef 
Published 4 July 2025, 11:33am

Scope 

Reference

PRN004517

Description

Nottinghamshire Fire and Rescue Service (NFRS) are undertaking a Pre-Market
Engagement (PME) activity for the below requirement.

The NFRS Estates department will be initiating a project throughout this financial year for
a compartment fire behaviour unit & associated building works. As you may be aware, we
are required to adhere to strict procurement procedures. This Pre-Market Engagement
(PME) activity seeks information relating to the NFRS Compartment Fire Behaviour
Training facilities.

The Compartment Fire Behaviour Training (CFBT) Unit is a specialist risk critical,
mandatory training requirement for operational crews. The unit provides firefighting crews
with the ability to initiate and sustain a carbonaceous fire and facilitate the release or

https://www.find-tender.service.gov.uk/Notice/037358-2025
https://www.find-tender.service.gov.uk/Notice/037358-2025
https://www.find-tender.service.gov.uk/Home/NoticeTypes
https://www.find-tender.service.gov.uk/Home/NoticeTypes
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containment of fire gases in a safe, controlled environment. The unit can be used to
demonstrate the correct door entry procedure, extinguishing, cooling and ventilation
techniques allowing students to understand the hazards and risks presented by this
environment.

Nottinghamshire Fire and Rescue Service (NFRS) is preparing to initiate a procurement
process to establish a contract for the acquisition of a single 40ft shipping container which
will be repurposed and modified to create a Compartment Fire Behaviour Training Unit. In
addition to this to undertake the associated building works in relation to the installation of
the Compartment Fire Behaviour Training Unit. The works will include but are not limited
to: -

• Forming concrete foundations/slab and sub-base

• Creation of hardstanding surface areas (concrete/tarmacadam)

• Installation of foul drains including implementing new drainage channel, inspection
chambers, pumps, interceptors (where necessary) and connecting them to the existing
foul drain.

• Installation of any lighting protection and any mechanical and electrical elements (where
necessary).

General Conditions

Please note the following general conditions:

• Your responses will help us to refine our requirements.

• Nothing in the PME activity shall constitute a commitment to ordering or awarding a
contract.

• The contents of this PME are not binding, and may be subject to change

• Any, and all costs associated with the production of such a response to this Pre-Market
Engagement must be borne by the Supplier.

• Information contained within this document is confidential and must not be revealed to
any third party without prior written consent from NFRS.

• We expect that all responses to this will be provided by Suppliers in good faith, to the
best of their ability and in the light of information available at the time of their response.

• No information provided by a potential supplier in response to this will be carried
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forward, used or acknowledged in any way for the purpose of evaluating, or in any
subsequent formal procurement process.

Total value (estimated)

£450,000 excluding VAT

£540,000 including VAT

Contract dates (estimated)

1 September 2025 to 30 January 2026

Possible extension to 1 April 2026

7 months, 1 day

Main procurement category

Works

CPV classifications

35110000 - Firefighting, rescue and safety equipment

44619000 - Other containers

45000000 - Construction work

45343200 - Firefighting equipment installation work

Engagement 



Page 4 to 6

Engagement deadline

19 July 2025

Engagement process description

Nottinghamshire Fire and Rescue Service (NFRS) are undertaking a Pre-Market
Engagement (PME) activity for the below requirement.

The Pre-Market engagement document is available to download via the NFRS e-
procurement portal In-Tend via the following link:

https://in-tendhost.co.uk/notts-fire/aspx/Home

All correspondence and responses in relation to this PME should be made via the NFRS e-
procurement portal.

The NFRS Estates department will be initiating a project throughout this financial year for
a compartment fire behaviour unit & associated building works. As you may be aware, we
are required to adhere to strict procurement procedures. This Pre-Market Engagement
(PME) activity seeks information relating to the NFRS Compartment Fire Behaviour
Training facilities.

The Compartment Fire Behaviour Training (CFBT) Unit is a specialist risk critical,
mandatory training requirement for operational crews. The unit provides firefighting crews
with the ability to initiate and sustain a carbonaceous fire and facilitate the release or
containment of fire gases in a safe, controlled environment. The unit can be used to
demonstrate the correct door entry procedure, extinguishing, cooling and ventilation
techniques allowing students to understand the hazards and risks presented by this
environment.

Nottinghamshire Fire and Rescue Service (NFRS) is preparing to initiate a procurement
process to establish a contract for the acquisition of a single 40ft shipping container which
will be repurposed and modified to create a Compartment Fire Behaviour Training Unit. In
addition to this to undertake the associated building works in relation to the installation of
the Compartment Fire Behaviour Training Unit. The works will include but are not limited
to: -

• Forming concrete foundations/slab and sub-base

https://in-tendhost.co.uk/notts-fire/aspx/Home
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• Creation of hardstanding surface areas (concrete/tarmacadam)

• Installation of foul drains including implementing new drainage channel, inspection
chambers, pumps, interceptors (where necessary) and connecting them to the existing
foul drain.

• Installation of any lighting protection and any mechanical and electrical elements (where
necessary).

General Conditions

Please note the following general conditions:

• Your responses will help us to refine our requirements.

• Nothing in the PME activity shall constitute a commitment to ordering or awarding a
contract.

• The contents of this PME are not binding, and may be subject to change

• Any, and all costs associated with the production of such a response to this Pre-Market
Engagement must be borne by the Supplier.

• Information contained within this document is confidential and must not be revealed to
any third party without prior written consent from NFRS.

• We expect that all responses to this will be provided by Suppliers in good faith, to the
best of their ability and in the light of information available at the time of their response.

• No information provided by a potential supplier in response to this will be carried
forward, used or acknowledged in any way for the purpose of evaluating, or in any
subsequent formal procurement process.

Submission 

Publication date of tender notice (estimated)
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19 July 2025

Contracting authority 

Nottinghamshire and City of Nottingham Fire Authority

Public Procurement Organisation Number: PDCB-9254-WQCL

Nottinghamshire Police and Fire and Rescue Service Joint Headquarters, Sherwood
Lodge Dr

Nottingham

NG5 8PP

United Kingdom

Email: procurement@notts-fire.gov.uk

Region: UKF16 - South Nottinghamshire

Organisation type: Public authority - sub-central government
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